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FRANK REWOLD & SONS INC.
248.651.7242 | frankrewold.com
303 E. Third Street | Suite 300 | Rochester, Ml 48307

ADVERTISEMENT FOR BIDS

Rochester Community Schools — 2020 Sinking Fund

Project:
Description:
Architect:

Construction Manager:

Estimators:

Bid Documents:

Non-Mandatory Prebid Walk-Through:

Bid Due Date:

2:00 p.m. Public Bid Opening:
Thursday, December 3, 2020

Labor and Material and Performance Bond:

Prevailing Wage Rates:

Bid Bond:

Nonexempt:

Disclosure Statements:

Rochester Community Schools
Caring Steps/SAC Main Office Renovation

P&DM Project and Design Management
3060 Hilton Rd., Ferndale, M1 48220

Frank Rewold and Sons Inc.
303 E. Third St., Suite 300, Rochester, M| 48307

Mike Gagnon/Kurt Ryder

(248) 601-1212/(248) 601-1226
mgagnon@frankrewold.com/kryder@frankrewold.com
Questions addressed ONLY to Mike Gagnon or Kurt Ryder

Bid documents including bid forms may be obtained from Frank Rewold and Son Portal at:
https://frankrewold.sharefile.com/d-s9b32d70895aa4bf
Bid documents will be available on or after November 19, 2020

11:00 a.m., Tuesday, November 24, 2020 - Meet at Caring Steps Children's Center — 3838 Rochester Rd.,
Oakland Township, Michigan 48306, at the main entrance.

2:00 p.m., Thursday, December 3, 2020

Bids will only be accepted on forms provided. Proposal forms must be in a sealed envelope, Attention:
Jennifer Fickel, Purchasing Supervisor and mailed or delivered in person prior to 2:00 p.m. EST on the
due date to:

Rochester Community Schools Administration Center
501 W. University Drive, Rochester, M|l 48307

Jennifer Fickel, Purchasing Supervisor
Rochester Community Schools Administration Center
501 W. University Drive, Rochester, MI 48307

In accordance with Michigan Compiled Laws Section 129.201, successful contractor(s) must obtain
Performance and Payment Bonds for any Bid Category exceeding $50,000. The Performance and Payment
Bonds shall be in an amount equal to the contract amount. The Performance and Payment Bonds shall
be for the protection of Rochester Community Schools and Frank Rewold and Son Inc. and shall be
executed by a surety company authorized to do business in the state of Michigan and be listed in Federal
Register or have an AM Best Rating of B+ or better. All bonds to be dual obligee bonds to Rochester
Community Schools and Frank Rewold and Son Inc.

Not required

5% bid security required. Bid bonds are required, however, certified or cashier checks are acceptable for
bids under $50,000.

This project is not tax exempt for state sales tax and/or use tax. All materials and supplies incorporated
and used in construction and becoming a permanent part of this project will not be exempt from state
sales tax and/or tax

Each bid proposal must be accompanied by a sworn and notarized statement disclosing any familial
relationship that exists between owner or any employee of bidder and any member of board of education
or superintendent of Rochester Community Schools. Each bid proposal must also include a signed Iran
Economic Sanctions Affidavit. The board of education will not accept a bid proposal that does not include
this sworn and notarized disclosure statement or the Iran Economic Sanctions.
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FRANK REWOLD & SONS INC.
248.651.7242 | frankrewold.com
303 E. Third Street | Suite 300 | Rochester, Ml 48307

BID CATEGORIES

A Carpentry
B  Painting
C  Mechanical/Plumbing

D Electrical
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FRANK REWOLD & SONS INC.
248.651.7242 | frankrewold.com
303 E. Third Street | Suite 300 | Rochester, Ml 48307

INSTRUCTIONS TO BIDDERS

Rochester Community Schools
Caring Steps/SAC Main Office Renovation

Bid Documents Availability
FRS will make the bid documents available for reviewing on or after November 19, 2020 at these

locations:
FRS Office: 303 E. Third Street, Suite 300
Rochester, Ml 48307
FRS Portal: https://frankrewold.sharefile.com/d-
s9b32d70895aa4bf

Prospective bidders will notify FRS by email at kryder@frankrewold.com of their intent to bid and
intended bid categories. Bid documents will be available only in the following manner: FRS Portal.

BIDDERS SHALL NOT CONTACT THE OWNER OR ARCHITECT FOR DOCUMENTS.

Drawings and specifications remain the property of the Architect.

Prebid Meeting

A non-mandatory walk-through is scheduled for Tuesday, November 24, 2020 at 11:00 a.m. The
pre-bid meeting will be held at Caring Steps Children’s Center, 3838 Rochester Rd., Oakland
Township, MI 48306. Meet at the main entrance.

Bond Requirements

Provide pricing for a Payment and Performance Bond; do not include in base bid. In accordance
with Michigan Compiled Laws Section 129.201, successful contractor(s) must obtain Performance
and Payment Bonds for any bid category exceeding $50,000. The Performance and Payment
Bonds shall be in an amount equal to the contract amount. The Performance and Payment Bonds
shall be solely for the protection of ROCHESTER COMMUNITY SCHOOLS and Frank Rewold
and Son Inc. and shall be executed by a surety company authorized to do business in the state
of Michigan and be listed in Federal Register or have an AM Best Rating of B+ or better. All bonds
are to be dual obligee bonds to Rochester Community Schools and Frank Rewold and Son Inc.

Equal Opportunity — Employment Policies

The Bidder agrees that it will not discriminate against any employee or applicant for employment
because of race, religion, color, sex, national origin or age. The Contractor shall take affirmative
action to ensure that applicants are employed, and that employees are treated during employment
without regard to race, religion, color, sex, or national origin.

- _________]
F:\DATABASE\JOBS\10256\Bids\Bidding\Bidding Information\10256 RCS Caring Steps-SAC Main Office Renovation Project Manual (11-19-20).docx Page 5



Bidder Qualifications

Bidders under consideration for award of the work shall provide evidence demonstrating a
minimum of five (5) years’ experience of successfully completing work of similar category and
scope. Bidder shall provide evidence of financial ability to perform the work. Bidder shall provide
evidence of bonding capability, as described by the project manual, whether or not bonding is
required.

The Owner and Construction Manager shall be the sole determiner of the acceptability of the
evidence presented.

Provision for Bidder Qualification does not supersede or negate Owner's rights.

Method of Bidding

Bids will be accepted only on forms provided. Proposal forms must be in a sealed envelope mailed
or delivered in person to: Jennifer Fickel, Purchasing Supervisor, Rochester Community Schools
Administration Center, 501 W. University Drive, Rochester, Ml 48307, prior to the due date of 2:00
p.m., Thursday, December 3, 2020. The outside of the envelope must be clearly marked with the
Bid Category.

Bids must be for complete work within a single bid category. Partial bids are sufficient reason for
rejection of the bid. If a bidder is bidding multiple bid categories, proposals must be submitted for
each individual bid category and in individual envelopes. At the bidder’s option, the bid form allows
for a multiple bid category award discount.

Proposals shall be based upon all the bid documents, including the Advertisement for Bids, the
Instructions to Bidders, Subcontractor Agreement, Construction Drawings, Project Manual and
the Technical Specifications.

Bid Form
In order to receive consideration, make bids in strict accordance with the following:

Submit bids upon the forms provided, properly signed and with all items filled out. Do not change
the wording of the bid form, and do not add words to the bid form. Unauthorized conditions,
limitations, or provisions attached to the bid may be cause for rejection of the bid. If alterations by
erasure or interlineation are made for any reason, explain over such erasure or interlineation with
a signed statement from the Bidder.

Facsimiles (FAX) or email proposals will not be accepted.
Submit only (1) one copy of all bid documents.

The Owner reserves the right to keep all information concerning such bids confidential as
permitted by law.

A sworn and notarized statement disclosing any familial relationship that exists between owner
or any employee of bidder and any member of board of education or superintendent of Rochester
Community Schools must accompany each bid proposal. The board of education will not accept
a bid proposal that does not include this sworn and notarized disclosure statement.

A signed Iran Economic Sanctions Affidavit must also accompany each bid proposal. The board
of education will not accept a bid proposal that does not include this affidavit.
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A 5% bid security must also accompany each bid proposal. Bid bonds are preferred, however,
certified or cashier checks will be acceptable for bids under $50,000. The board of education will
not accept a bid proposal that does not include the bid security.

Examination of Documents and Site of Work

Before submitting a bid, each Bidder shall examine the drawings carefully, shall read the
specifications and all other proposed contract documents, and shall visit the site of the work. Each
Bidder shall fully inform himself prior to bidding as to existing conditions and limitations under
which the work is to be performed, and shall include in his bid a sum to cover the cost of items
necessary to perform the work as set forth in the proposed contract documents. No allowance will
be made to a Bidder because of lack of such examination or knowledge. The submission of a bid
will be considered as conclusive evidence that the Bidder has made such examination.

Withdrawal of Bids
A Bidder may withdraw his bid by requesting the withdrawal in writing at any time prior to the
scheduled time for opening bids.

No Bidder may withdraw his bid for a period of sixty (60) calendar days after the date set for
opening thereof, and bids shall be subject to acceptance by the Owner during this period.

Execution of Agreement
The Form of Agreement, which the successful Bidder will be required to execute, is the
Construction Managers' Contractor-Subcontractor Agreement.

The Bidder to whom the contract is awarded shall, within five (5) calendar days after notice of
award and receipt of Agreement Forms from FRS, sign and deliver required copies to FRS.

At or prior to delivery of the signed Agreement, the Bidder to whom the contract is awarded shall
deliver to FRS those Certificates of Insurance and bonds required by the Owner. FRS shall
approve certificates of insurance and bonds before the successful Bidder may proceed with the
work. Failure or refusal to provide bonds or certificates of insurance in a form satisfactory to the
Owner shall subject the successful Bidder to loss of time from the allowable construction period
equal to the time of delay in furnishing the required material.

Interpretation of Contract Documents Prior to Bidding

If any company contemplating submitting a bid is in doubt as to the true meaning of any part of
the contract documents, or finds any discrepancies or omissions in any part of the contract
documents, they shall submit to FRS a written request for interpretation a minimum of 3 days prior
to the bid due date. The person submitting the request shall be responsible for its prompt delivery.

Interpretation or correction of proposed contract documents will be made only by addendum or
written correspondence and will be mailed or delivered to all who are known by FRS to have
received a complete set of bidding documents. Neither the Owner, Architect, Engineer, nor FRS
will be responsible for any oral explanations or interpretations of the proposed contract
documents.

Each Bidder shall ascertain prior to submitting his bid that he has received all addenda issued
and shall acknowledge their receipt on the Bid Form.
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Taxes

All bids in original contract work, and for all other work thereunder, shall include all applicable
taxes, including social security, unemployment, and any local, township, state, or federal
government taxes, except real property taxes on the site.

Proposal shall also include all premiums, assessments, and other like payments, charges, and
costs incidental to the work covered by the contract documents.

This entire project is not exempt from state sales tax.
Post Bid Information

Bidders to whom award of a contract is under consideration shall submit to FRS, upon request, a
properly executed AIA Document A305, Contractor's Qualification Statement.

Bidders to whom award of a contract is under consideration shall submit to FRS a schedule of
values that separately defines basic groups of material as well as their labor and generally limits
line items to no greater than $50,000.

Bidders to whom award of a contract is under consideration shall submit to FRS a list of proposed
subcontractors and suppliers.

Bid results will be posted by FRS on the FRS Portal approximately 48 hours after the bid opening.
Bidders shall not contact the CM, Owner, or Architect for bid results.

Schedule of Work
The project will begin April 1, 2021 and conclude no later than June 15, 2021. See Section G
Project Milestone Schedule.

Permits

The Owner will pay for the building permit, tap-in or usage fees, right-of-way, and soil erosion
permits levied by the township, county or state agencies. All other trade permits, including
plumbing, HVAC, fire suppression, fire alarm, electrical, etc. will be obtained and paid by the
installing contractors.

Bid Opening

The bid opening will be public with the owner and take place at 2:00 p.m. on Thursday, December
3, 2020 at Rochester Community Schools Administration Center located at 501 W. University
Drive, Rochester, Ml 48307. Low bidders will be notified. Bids received after the due date or time
as posted by the Advertisement for Bids or subsequent Addendum will be rejected.

- _________]
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Post Bid Conference
Low bidders will be required to attend post-bid interviews. Other bidders may also be requested
to attend post-bid interviews.

Bid Documents

The Bid Documents consist of Instructions to Bidders, FRS Project Manual and bid category
descriptions, drawings, and project specifications prepared by the architect. Drawings and
specifications dated October 23, 2020.

Voluntary Alternates

All bids shall be in compliance with the bid documents. If a Bidder wishes to propose an alternative
product or method, the alternate is to be identified on the proposal form as a Voluntary Alternate
and the deduct value provided on the form with the description of the alternate. Voluntary
Alternates shall not be included in the base bid amount. Voluntary Alternates are encouraged
and may be the basis for award of contract.

Trade Alternates

Required alternates from individual trades will be defined within the bid category descriptions. All
bidders must provide a response to any and all alternates listed in their bid category in the space
provided on the Bid Form.

Mandatory Alternates

At times, portions of the work will be bid as mandatory alternates. These alternates will be defined
within the architect's technical Specification Sections 01-2300 Alternates. All bidders should
review this section and are required to provide a response to the mandatory alternates in the
space provided on the Bid Form.

Extra Work
Should extra work or charges occur during the project, each contractor will provide the following.

= An "estimate" of the cost if an exact total is not available

» Time sheets signed by Rewold's superintendent at the end of each day. Note
names, specific location and description of work

= Backup from material/equipment suppliers showing copies of invoices, etc.
» Final pricing must be received within one (1) week of request.
= Contractor markup is limited to 10% of all costs

Note: No additional costs will be accepted if this information is not provided.
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Required Meetings
All contractors will be required to attend our MOP meeting and Safety Orientation Presentation
prior to beginning work on site.

All contractors will be required to attend weekly job meetings when requested by FRS. Attendees
shall be the contractors project superintendent or foreman.

Owner's Rights
The Owner reserves the right to reject any or all bids in whole or in part and waive any informalities
herein, when in the opinion of the Owner, such action will serve the best interest of the Owner.

The Owner reserves the right to award the contracts to whomever it elects.

The Owner reserves the right to accept alternates in any order or combination and to determine
the low Bidder on the basis of the sum of the base bid and the alternates accepted.

The Owner reserves the right to negotiate with any Bidder without re-bidding the project in whole
or in part.

The Owner reserves the right to accept combination bids for more than one bid category.

Document Information Discrepancy

If discrepancies occur between the bid category scope of work, individual specifications,
drawings, or details, the Bidders will notify FRS prior to submitting a proposal. If a
clarification is not issued, all Bidders will assume the most costly options and will
include those costs within their proposal. No additional compensation will be granted
should these conflicts be encountered through the duration of the project.

Insurance Requirements

Submission of this proposal signifies this contractor has read, understands, and will
comply without exception to insurance requirements of Frank Rewold and Son Inc. as
outlined on Pages 5 and 6, Item 13, labeled “Insurance and Indemnification” of the
Subcontractor Agreement. A current Certificate of Insurance must be on file at our office
before purchase orders will be issued.

- - General instruction notes to bidders follow - -
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GENERAL NOTES TO BIDDERS
Applies to all bid categories and Bidders

A. FRS has been selected by the Owner as Construction Manager and shall have such authority
with regard to each contractor as its agreement with the Owner allows.

B. Contractor shall coordinate its work all the contractors and Owner's Consultants and shall
cooperate for the expedient completion of the project.

C. Contractor shall include, within their bid proposal, sufficient compensation as part of their
scope of work for the following items.

1.

2.

10.

11.

12.

All taxes appropriate and payable except property taxes assigned to completed work.

All permits, licenses, and fees unless noted otherwise by the specifications. The
Owner will obtain the building permit. Contractor to schedule and attend all
inspections.

Restoration of damaged area outside of the project limits, or within the project limits
when deemed by the Owner to be due to negligence.

Unloading, movement, hoisting, and placement of material or equipment.
Surveying and layout beyond building corner and elevation benchmarks.

All layout work, engineering, and field measuring required for the work of the individual
trade.

Off-site or on-site storage and security of equipment and material.
Barricades, traffic controls, and all other safety measures relating to its work.
Coring, cutting, and patching as required by the work.

Cleanup on a daily basis, including placing of all debris in project dumpsters in an
efficient manner. Failure to do so will result in FRS performing cleanup work and back
charging the appropriate contractor. There will be no exceptions.

Full-time on-site supervision during the performance of this work. The Supervisor will
be responsible for coordination, scheduling of labor and equipment, safety, and other
activities necessary to achieve the project safety, quality and scheduling requirements.
The Supervisor shall not be removed or changed without prior consent and approval
of FRS.

Protection of all new and existing work as required to prevent damage from contractors
or any other work. The installing contractor will make any required repairs to materials
or work in place, which is not properly protected, at no cost to the Owner.

D. Location of material and equipment storage, vehicle parking, and staging areas shall be
established only after approval of the FRS field superintendent.

E. Existing driveways, sidewalks, building entrances are not to be obstructed except with prior
written authorization of FRS.
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. Contractor shall take all necessary safety precautions with respect to its own work and shall
comply with all government regulations, Owner rules, and the FRS safety program. The
contractor shall immediately report to FRS any injury to any of the contractor's employees.

. Marked-up or reproduced Architect's drawings are not to be submitted as shop drawings.

. Contractor shall maintain worker compensation insurance during the life of the contract, as
required by the state of Michigan. Contractor shall also maintain comprehensive general
liability insurance, as described in the Contract Agreement.

Contractor to provide product warranties in a form acceptable to the Owner for a term not less
than one year, or as required by the specifications, commencing with substantial completion.
Warranties shall be provided prior to final payment.

Contractor shall attend regular and special meetings as deemed necessary by the Owner or
FRS.

. In the event contractor encounters on-the-site material reasonably believed to be asbestos,
polychlorinated biphenyl (PCB), or other hazardous materials that have not been rendered
harmless, contractor shall immediately stop work in the area affected and report the condition
to FRS in writing.

Contractor shall be responsible to provide Safety Data Sheets (SDS) to FRS for any proposed
materials or supplies to be used on site per OSHA Hazard Communications Standard and/or
Michigan Right-To-Know Law.

. Contractor shall be responsible for compliance with the current requirements, laws and
ordinances regulating or prohibiting disposal of any contaminants and contaminated
substances.

. Prior to mobilizing on site, contractor shall meet with the project team to discuss and resolve
any issues relating to material ordering, scheduling, safety, site conditions, site logistics, quality
control, and sequencing of work. Prior to this meeting, contractor shall have provided a
schedule of values, site specific safety manual, SDS data, insurance certificate, bond (if
required), permits (if required), emergency contact information data, and a detailed working
schedule to FRS.

Q. Provide a copy of contractor's site-specific safety program.

R. Contractor employees must attend FRS project specific safety orientation program, which

includes review of our safety video, review of project specific written safety program, sign-in
and employee identification requirements.

. Contractor shall designate a safety representative(s) who will be working on site. Provide the
safety representative’s telephone and emergency telephone numbers. Safety rep must be
CPR, first aid certified.

. No smoking or chewing tobacco allowed anywhere in the building or site.

. No radios/i-pod-like devices allowed within areas of construction.

. Hard hats, safety glasses, proper footwear, and reflective high visibility top are to be worn
100% all the time.

W. Hoisting over occupied areas is not be permitted unless areas are vacated or a controlled

access program is approved and initiated. A pre-lift plan is required.
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AA.

BB.

CC.

DD.

EE.

FF.

GG.

HH.

JJ.

KK.

LL.

Hot work permits shall be obtained from FRS for all cutting, torching, and grinding activities.

Shutdown notifications shall be obtained from FRS for interruptions to existing Owner
operations, including utility shutdowns or modifications.

100% fall protection for all exposures 6' or greater will be enforced in all areas of work, for all
workers.

Toolbox safety talks will be completed on a weekly basis by each contractor. Sign-in sheets
will be submitted to FRS as a condition of payment.

Contractor within one (1) week after receiving a notice to proceed, shall start submitting
required shop drawings, apply for local permits, submit product data and other required
submittals to support project scheduling. Each submittal shall follow submittal procedures as
identified.

Furnish and deliver all materials required by this work, FOB jobsite. All deliveries shall be
closely coordinated (minimum 48-hour notification) and approved by FRS prior to shipping.
Materials can be delivered and staged on carts within certain areas as long as they are
installed within 30 days of being delivered. Excessive, out-of-sequence and early delivery of
materials will be prohibited and subject to re-handling and removal off site as directed by
FRS.

Working hours will be defined by FRS and local ordinance. Any deviation from these may
result in a back charge for FRS Superintendent overtime.

Any work that the contractor feels is a change to the contract must be brought to the attention
of FRS within 10 calendar days with signed field tickets. Failure to do so will result in forfeiture
of any monies owed.

All punch list items must have completion approved by FRS within 10 business days of
issuance of punch list. Failure to do so will result in FRS completing the work and back
charging the contractor.

Contractor proposal IS NOT part of the contract document unless specifically noted with the
Contractor Agreement. Any exclusion not specifically written into the Contractor Agreement
will not be acknowledged.

Contractor acknowledges and agrees the work within their contract may not be completed in
a single mobilization and that their bid includes as many mobilizations as required to
complete the project as scheduled by FRS.

All contractors should note that there will not be any extras allowed except for requested
added scope. Any work that can be inferred from the drawings and/or specifications must be
included in the base bid.

If any contractor cannot maintain the schedule, they will be required to work overtime at the
contractor’s expense, including any additional expense for FRS personnel.

If any contractor fails to properly staff the project or cannot maintain the schedule, FRS may
hire additional companies or labor, at the contractor’'s expense, to complete the contractor’s
work any time after 48 hours written notice.

Contractors are to have trained and qualified personnel completing all work. Any personnel
FRS deems to be unqualified can be removed from the site at any time.
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PROJECT SPECIFIC NOTES TO BIDDERS
Applies to all bid categories and Bidders

1. Daily Cleanup — All on-site personnel will spend a minimum 15 minutes at the end of each
day cleaning up the site including picking up trash and debris, sweeping floors, and hauling
trash to the appropriate dumpsters.

2. Site Security:
a. All persons entering the site will be required to sign in at the job-site trailer or school
office.

b. All persons entering the site shall have proper identification consisting of a visible
company badge, company logo clothing, or hard hat with FRS sticker.

c. Alldeliveries entering the site will be required to check in at the job-site trailer or school
office.

3. The project site is located on a highly visible and public property and requires the utmost
care and consideration for the property and its visitors. Therefore:

a. There will not be any smoking or tobacco use allowed on the property.

b. All personnel will be required to stay within the construction limits at all times. Pre-
approval by the owner will be required for any work outside the boundaries.

c. Any inappropriate interactions with the property staff, students, or visitors will be
reason for immediate removal from the site.

d. The public will be adjacent to the construction activities so all site personnel are
expected to act appropriately at all times including no vulgar language, no radios, no
inappropriate activities, and no unwanted interactions with the public. Warnings will be
provided, but removal from the site will be an option.

4. Standard work hours for this project are per schedule in Section G Monday through Friday.
FRS personnel are to be on site during all work hours so any contractor working outside
those hours may be required to reimburse FRS for their additional hours.

5. Contractor shall provide one hard copy and one electronic copy of all operation and
maintenance manuals, as-built drawings and other closeout documents specified by the
project documents or as deemed appropriate by the Owner.

6. Any damage to existing facilities, existing landscaping, or new installed work is to be
reported immediately by anyone and everyone that notices it. If it is not reported, all
contractors on site will split the cost of repairs.

7. ProCore: The project will be managed via ProCore and all contractors must participate. If
needed, FRS will provide training.

8. All project submittals, samples, closeout documents, etc. are to be delivered to FRS
corporate office at 303 E. Third St., Suite 300, Rochester, MI 48307

9. Contractors are not to include any costs for third party inspections in their base bid.
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10. Contractors are to include all costs for owner training in their base bid. This includes any
costs required for subcontractors or suppliers and the contractor’s time to coordinate and
attend all training sessions.

11. Contractors are not to include any costs for packing, storing, or moving owner furnishings,
decorations, equipment, supplies, etc. in their base bid unless specifically noted in the bid
scope.

12. Contractors are not to include any allowances in their base bid, even if specifically listed
in the project documents, unless specifically noted in the bid scope.

13. Contractors are not to include any service and/or maintenance services in their base bid
even if specifically listed in the project documents. Provide any additional cost for specified
services under the trade alternate section on the bid form.

14. Contractors are not to include any costs in their base bid for temporary utility usage costs,
temporary heating, cooling, dehumidification, or fire protection equipment unless
specifically noted in the bid scope.

15. Contractors are not to include any costs in their base bid for winter conditions, temporary
roads, temporary walls or enclosures, temporary facilities, private utility markings, general
floor protection, or final cleaning, unless specifically noted in the bid scope.

16. Contractors are not to include any utility company fees or costs within their base bid unless
specifically noted in the bid scope. However, contractors are to cooperate and coordinate
their work with the respective utilities as required.

17. Contractors are to include all and any costs for drawing and/or CAD fees as specified in
the architect’s technical specifications. Contractors are to fill out the proper forms and
work directly with the architect for any required CAD drawings.

18. Contractors are not to include any attic stock in their base bid even if specifically listed in
the project documents.

19. Contractors are not to include any costs for fire watches in their base bid. However, any
work that will limit, hinder, or shut down any existing fire alarm, fire protection or other
facility safety system, including safe access routes, must provide FRS 48 hours written
notice prior to that work beginning. After notification, FRS must give approval prior to this
work beginning.

20. All bids are to be based on the specifications including materials, equipment, etc. being
provided by any of the listed suppliers or manufacturers. However, if a bid is based on a
supplier or manufacturer other than the one listed for the basis of design, the contractor
must note this under the voluntary alternate section on the bid form.

21. Contractor to provide standard one-year labor and workmanship warranty in base bid.

- _________]
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PROJECT BID SCOPES

The notations on the following pages are specific to the bid category mentioned. These notes are
presented to clarify certain portions of the work to be performed under the bid category. The notes
are not to be construed as a complete itemization of work included in the bid category or do they
relieve the contractor of their responsibility to deliver a complete job in accordance with plans and
specifications.

Nothing contained in the bidding documents, including the bid category descriptions, shall be
construed as an assignment of work to any construction trade. Each contractor is responsible for
its own work assignments when making this proposal. Information regarding scheduling of work
is provided within the specific notes. Final complete schedule will be prepared after award of work.
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Bid Category A — Carpentry

Work for this bid category includes, but is not limited to:

1.

2.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

The requirements of the General Notes To Bidders Section.

It is the intention of this bid category to furnish and install all rough carpentry shown on the
drawings, and described in the specifications, except as specifically noted. Itemization and
detailed references are provided as general reference to indicate intent. It is the bidder's
responsibility to perform a thorough investigation of the documents to ensure full scope is
provided.

Furnish and install all light gauge metal framing.

Furnish and install all gypsum board work for a complete gypsum board system/assembly,
including all finishing.

Installation of hollow metal frames in stud framed walls.

Furnish and install all wood blocking, plywood, and nailers as indicated on drawings.
Furnish and install all building insulation, except as specifically noted.

Provide all anchors and fasteners for work of this category.

Installation of access doors in work of this trade for access to work of other trades. Access
doors will be supplied by other trades.

No gas powered equipment will be allowed within the existing buildings, even with ventilation.
No dry cutting will be allowed within the building.

All workers must be trained in asbestos awareness, lead awareness, and dust control.

All required protective measures required to complete work adjacent to, or over finished
surfaces, either existing or installed prior to your work.

Coordinate the demolition work with mechanical, plumbing and electrical trades as required.
Furnish all hollow metal frames

Provide all anchors and fasteners as required for installation.

Furnish and install all finish hardware as required.

All required hoisting, rigging and cartage for work of this bid category.

All required cutting and patching as required to complete work of this bid category.
Coordinate all ceiling layouts with mechanical and electrical contractors before installation.

Furnish and install all acoustical lay-in ceilings, including expansion joints in ceilings, all
required hangers, wall angles, corner clips, and support iron.

Furnish and install additional hangers at the corners of all light fixtures in lay-in ceilings to
meet requirements of electrical code.

Furnish and install all countertops, transaction tops, and work surfaces.
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23.

24.

25.

26.

27.

28.

29.

Furnish and install all surface-mounted blocking as required for a complete scope.
Provide all caulking and sealants of millwork and casework to dissimilar materials.
Provide cutouts in millwork and casework for mechanical and electrical work if required.

Provide all anchors, fasteners, supports, filler panels, etc. as required for a complete
installation.

Provide all hardware, locks, inserts and other accessories as required for a complete millwork
installation.

Cleanup to be performed on a daily basis. Failure to do so will result in Frank Rewold and Son
Inc. performing cleanup work and backcharging for appropriate contractor. There will be no
exceptions.

Contractors will be using dumpsters supplied by Frank Rewold and Son Inc. and billed for the
percentage of use. There is not room on site for each trade to have individual dumpsters

Project specific work for this bid category includes, but is not limited to:

A. The requirements of the Project Specific Notes To Bidders.

B. Provide removal of existing flooring as required for new walls.

C. Provide demolition as follows: Demo notes D2, D3, D6, D7, D10, D11, D12, D16, D19, D23,
D25, D29, D30, D31, D34 and D40

D. Provide patch and repair of all drywall as described on the drawings

E. Furnish, install and remove temporary walls, doors, etc. as shown

F. Provide removal and reinstallation of all toilet accessories, millwork, doors and hardware,
and ceilings as noted.

G. Furnish and install blocking for all wall mounted items shown, including owner items.

Exclude

1. The exclusions noted in the Project Specific Notes To Bidders

2. Floor protection

3. Flooring demolition except as noted above

4. Air pressurization/dust control

5. Demolition not listed above

6. Moving or relocation of furniture or other owner equipment

7. Any work in temporary office

8. Caulking/joint sealants, except as specifically noted
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Alternates
Mandatory alternates pricing is not required for this bid category.

Trade Alternates
Trade alternates pricing is not required for this bid category.

Unit Costs
Mandatory unit cost pricing is not required for this bid category.

-- End -
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Bid Category B — Painting

Work for this bid category includes, but is not limited to:
1. The requirements of the General Notes To Bidders Section.

2. All required surface preparation, spotting, and touchup of surfaces prior to painting.

3. All required labor and material to protect adjacent surfaces from overspray or other finishes
prior to work of this bid category.

4. Prime and paint all surfaces as indicated on the finish plans and/or identified in the project
documents.

5. Installation of door mutes after final coating of door frames.
6. Cleanup to be performed on a daily basis. Failure to do so will result in Frank Rewold and Son
Inc. performing cleanup work and backcharging for appropriate contractor. There will be no

exceptions.

7. Contractors will be using dumpsters supplied by Frank Rewold and Son Inc. and billed for the
percentage of use. There is not room on site for each trade to have individual dumpsters

Project specific work for this bid category includes, but is not limited to:
A. The requirements of the Project Specific Notes To Bidders.

B. Paint all new hollow metal doors and frames.

C. Sand any rust, spot prime, and paint all hollow metal doors, frames and hollow metal
window frames.

D. Furnish and install all caulking and joint sealants except as required for millwork and
plumbing

Exclude
1. The exclusions noted in the Project Specific Notes To Bidders

2. Finishing of wood doors
3. Finishing of millwork/casework

Alternates
Mandatory alternates pricing is not required for this bid category.

Trade Alternates
Trade alternates pricing is not required for this bid category

Unit Costs
Mandatory unit cost pricing is not required for this bid category.

--End --

- _________]
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Bid Category C — Mechanical/Plumbing

Work for this bid category includes, but is not limited to:

1.

2.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

The requirements of the General Notes To Bidders Section.

All required permits and inspection fees for work of this bid category. Contractors are to
schedule and attend all inspections.

Furnish and install all hangers, supports, fasteners, etc. as required for work of this trade.

Furnish and deliver all required access doors to provide access to work of this bid category.
Access doors will be installed by others.

Furnish and install all firestopping for work of this trade.

Provide layout for required openings in new walls as required for work of this bid category. If
openings are not provided in timely fashion, include installation of openings with lintels or
additional supports, as required for added openings. All openings must meet ratings as
indicated on Code Plan.

Coordinate installation of all mechanical systems work with the architectural drawings.
Furnish and install all grilles, registers, and diffusers and accessories.

Furnish and install all radiant panel work.

Furnish and install all mechanical insulation system for work of this trade.

Furnish and install all mechanical systems identification for work of this trade.

Furnish and install all sleeves and penetrations as required for work of this trade in the work
of other trades.

Final cleaning of mechanical work

All required layout work required for the work of this bid category.

All required core drilling, cutting, patching and firestopping as required to complete work of
this bid category.

All required hoisting, rigging and cartage for work of this bid category.

Furnish and install all underground and aboveground plumbing work.

Provide all identification for piping and equipment.

Furnish and install all plumbing fixtures.

Cleanup to be performed on a daily basis. Failure to do so will result in Frank Rewold and Son
Inc. performing cleanup work and backcharging for appropriate contractor. There will be no

exceptions.

Contractors will be using dumpsters supplied by Frank Rewold and Son Inc. and billed for the
percentage of use. There is not room on site for each trade to have individual dumpsters
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Project specific work for this bid category includes, but is not limited to:
A. The requirements of the Project Specific Notes To Bidders.

w

Provide all required Testing and Balancing

Provide all required Temperature Control Work.

o O

Provide all mechanical demolition

m

Furnish and install all transfer grilles as required

F. Work above existing ceilings as required. Including removal and reinstall of ceiling grid and
tiles as needed.

G. Remove and relocate existing sink as required

H. Provide removal and patching of existing drywall on bottom of trusses as required for this work
I. Provide rework of existing radiant ceiling panels as required.

J. Furnish and install painting of interior surfaces of ducts where visible through GRDs.

Exclude
1. The exclusions noted in the Project Specific Notes To Bidders

2. Fire Protection

Alternates
Mandatory alternates pricing is not required for this bid category.

Unit Costs
Mandatory unit cost pricing is not required for this bid category.

-- End --
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Bid Category D — Electrical

Work for this bid category includes, but is not limited to:

1.

2.

10.

11.

12.

13.

14.

15.

The requirements of the General Notes To Bidders Section.

All required permits and inspection fees for work of this bid category. Contractors are to
schedule and attend all inspections.

Furnish and install all hangers, supports, fasteners, etc. as required for work of this trade.

Furnish and deliver all required access doors to provide access to work of this bid category.
Access doors will be installed by others.

Furnish and install all firestopping for work of this trade.

Furnish and install all sleeves, raceways, and boxes for low voltage work. Include furnish and
install of firestopping at all sleeves; cable and equipment to be installed by others, except
where specifically noted. Furnish and install blank covers over all boxes installed by this bid
category.

Furnish and install power system work and related accessories/specialties for a complete
system as required.

Furnish and install lighting system work and related accessories/specialties for a complete
system as required.

Furnish and install lighting control system and related accessories/specialties for a complete
system as required.

Furnish and install fire alarm work for a complete functioning, AHJ approved system.

Furnish and install power to all items furnished and installed by others.

Installation and wiring of electrical items supplied by others.

Coordinate installation of all electrical work with the architectural drawings.

Cleanup to be performed on a daily basis. Failure to do so will result in Frank Rewold and Son
Inc. performing cleanup work and backcharging for appropriate contractor. There will be no

exceptions.

Contractors will be using dumpsters supplied by Frank Rewold and Son Inc. and billed for the
percentage of use. There is not room on site for each trade to have individual dumpsters

Project specific work for this bid category includes, but is not limited to:

A

B.

The requirements of the Project Specific Notes To Bidders.

Provide all electrical demolition. Including architectural demolition notes D8, D17, D24, D42
and D43

Provide cleaning and re-lamping of existing light fixtures as shown.
Provide blank cover plates on any abandoned electrical boxes.

Furnish and install conduits for temperature controls and other low voltage work as indicated.
Reference mechanical drawings.
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Exclude
1. The exclusions noted in the Project Specific Notes To Bidders

2. Low voltage cabling and equipment except as specifically noted above
3. Access control
4. Intrusion detection

Alternates
Mandatory alternates pricing is not required for this bid category.

Unit Costs
Mandatory unit cost pricing is not required for this bid category.

-- End --
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303 East Third St., Suite 300 - Rochester, Ml 48307
(248) 651-7242
www.frankrewold.com

BID PROPOSAL FORM
BID PACKNO. 1
PROJECT:  Rochester Community Schools - Caring Steps/SAC Main Office Renovations

TO: Mike Gagnon & Kurt Ryder
C/O Frank Rewold & Sons Inc.

Submit via Method of Bidding
section within Instruction To Bidders
of Project Manual

FROM: (Company Name)

Pursuant to and in compliance with the Instructions To Bidders and other documents relating thereto,
the undersigned proposes and agrees to furnish equipment, materials, and labor and perform all work
necessary to complete that portion of work indicated below as identified on the drawings. Unless
specifically excluded, Contractor includes the work as described in the individual bid category
descriptions without exception.

Base Bid

Note: The amounts for base bids shall be shown in both words and figures. In case of a discrepancy,
the amount shown in words shall govern. Base bid shall include sales tax.

Bid Category: Please Select One
Lump Sum Amount (written):

Dollars: S

Add for Performance, Payment, and Labor Bond Costs

Lump Sum Amount (written):
Dollars: $

Multiple Award Discount

The Owner may choose to award more than one bid category to a Bidder. If your firm is submitting
proposals on more than one bid category and are offering a discount if multiple awards are made to
your firm, clearly describe the discount below (percentage, lump sum, etc.):

List Bid Categories:

Total Discount: $
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Mandatory Project Alternates
These alternates are to be quoted by all bidders. See the FRS Project Manual for complete
descriptions.

Alternate No. 1 Please Select

S

Please Select $

Please Select S

Please Select S

Please Select $

Please Select $

Please Select $

Please Select g

Please Select ¢

Please Select ¢

Please Select S

Please Select $

Please Select S

Please Select $

Mandatory Trade Alternates
Where required by the bid scope category, provide requested alternate pricing:
Please Select One

Please Select s

Please Select S

Please Select S

Please Select S

Please Select S

Please Select S

Please Select S

Please Select S

Please Select S

Please Select S

Please Select S

Please Select S
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Voluntary Alternates

Please verify if base bid includes: Specified basis of design equipment or materials |:|
Other listed acceptable equipment or materials |:|

Base bids must be made on work as shown and described by the bid documents. If your firm is offering
an alternative installation or method describe below and include the amount to be deducted or added
to your base bid:

Please Select

Description Please Select $
Description Please Select $
Description Please Select $
Description Please Select $
Unit Prices

All bidders are to provide their billable hourly rates either below or on a separate attachment. Hourly billable rates
are to include overhead, profit, and all office staff.
Where required by the specification or bid scope, provide unit price information below:

Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:

Costs and Fees for Additional Work

The undersigned agrees that he will, when so instructed by FRS in writing, perform additional work at the
unit costs listed above. For work not described by a unit cost, compensation will be at the following cost
and fees:

For extra work performed with FRS's written authorization by Bidder's own forces, direct costs plus a 10% fee.

For extra work performed with FRS's written authorization by Bidder's subcontractor forces, direct costs
plus a 10% fee.

Direct cost shall include labor, material, tools, equipment and services. The fee shall include all overhead and profit.
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Taxes

This project is not exempt from state sales tax. The undersigned understands that state and local
sales and use taxes and federal taxes on materials used in construction are applicable to this work
and are included in this base bid.

Addenda and Bid Memorandum
The undersigned acknowledges the receipt of the following addenda and Bid Memorandum and
includes the cost of the work in this proposal.

Addendum #: Dated: Bid Memorandum #: Dated:
Addendum #: Dated: Bid Memorandum #: Dated:
Addendum #: Dated: Bid Memorandum #: Dated:
Addendum #: Dated: Bid Memorandum #: Dated:
Bid Security

Bid security is required for this project. A bid security in the amount of five percent (5%) of base bid shall
accompany all proposals. Bid bonds are required, however, certified or cashier checks will be acceptable
for bids under $50,000.

Withdrawal of Bids
The undersigned agrees that their proposal shall not be withdrawn for a period of sixty (60) days after
the day set for receipt of proposal.

Document Information Discrepancy

If discrepancies occur between the bid category scope of work, individual specifications, drawings, or
details, the bidding contractors will notify FRS prior to submitting a proposal. Should no clarification be
issued, all bidding contractors will assume the most costly options and include those costs within their
proposals. No additional compensation will be granted should these conflicts be encountered
through the duration of the project.

Insurance Requirements

Submission of this proposal signifies this Bidder has read, understands, and will comply without
exception to insurance requirements of the AIA Contract Documents. A current Certificate of Insurance
must be on file at our office before purchase orders will be issued.

Bidder acknowledges they can meet or exceed the insurance requirements

Contract Requirements
Submission of this proposal signifies this Bidder has read, understands, and will comply without exception
to the Subcontract Agreement.

Bidder acknowledges they accept the contract documents.

Scope Requirements

Submission of this proposal signifies this Bidder has read, understands, and will comply without exception
the general notes to Bidders, the project specific notes to Bidder, and the project bid scope for this bid
category.

Bidder acknowledges they accept the scope requirements.
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Schedule
Submission of this proposal signifies this Bidder has read, understands, and will comply with the
project schedule provided in the FRS Project Manual.

D Yes, Bidder will comply with schedule

|:| No, Bidder can not comply with schedule

Bidders average daily crew size:

Bidders estimated labor hours:

Acceptance
The undersigned agrees to execute a contract for the work covered by this proposal, provided he/she

is notified of its acceptance within sixty (60) days of the bid due date. This contractor also agrees
to comply with the information provided within as it relates to schedule, overtime, extra work,
bid category descriptions, etc.

Authority to Sign
The individual signing this proposal warrants they have the authority to obligate the company to
the provisions and requirements of the project documents.

Company Name:

Address:

City: State: Zip Code:
Telephone Number:

Email Address:

Signature: (Form must be printed and signed)

Date:

Other Items

Our current EMR Rating is:

The following Iran Economic Sanctions Act Compliance Form must be executed and submitted.

The following Bidder Affidavit / Familial Disclosure Statement must be executed and submitted . A
5% Bid Security must be attached. A bid bond if bid is over $50,000 or a certified or cashiers check is
acceptable if bid is under $50,000.

Bidder Clarifications — if required by bidder attach and submit with bid from.

PROVIDE ONLY (1) COPY OF ALL PROPOSAL DOCUMENTS
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CERTIFICATION OF COMPLIANCE — IRAN ECONOMIC SANCTIONS ACT
Michigan Public Act No. 517 of 2012

The undersigned, the owner, or authorized officer of the below-named company (the “Company”),
pursuant to the compliance certification requirement provided in the Rochester Community Schools’
Request For Proposal (the “RFP”), hereby certifies, represents, and warrants that the Company (which
includes its officers, directors and employees) is not an “Iran Linked Business” within the meaning of the
Iran Economic Sanctions Act, Michigan Public Act No. 517 of 2012 (the “Act”), and that in the event the
Company is awarded a contract by Rochester Community Schools or Frank Rewold and Sons, Inc. as a
result of the aforementioned RFP, the Company is not and will not become an “Iran Linked Business” at
any time during the course of performing any services under the contract.

The Company further acknowledges that any person who is found to have submitted a false
certification is responsible for a civil penalty of not more than $250,000.00 or two (2) times the amount
of the contract or proposed contract for which the false certification was made, whichever is greater,
the cost of the Rochester Community Schools’ investigation, and reasonable attorney fees, in addition
to the fine. Moreover, any company who submits a false certification shall be ineligible to bid on a
request for proposal for three (3) years from the date the company submitted the false certification.

Company Name:

Address:

City: State: Zip Code:
Telephone Number:

Email Address:

Signature: (Form must be printed and signed)

Date:
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AFFIDAVIT OF BIDDER

(Familial Disclosure Statement)

The undersigned, the owner or authorized officer of

(the “Bidder”),

pursuant to the familial disclosure requirement provided in the Rochester Community Schools’ Request
For Proposal (the “RFP”), hereby represent and warrant, except as provided below, that no familial

relationships exist between the owner(s) or any employee of

and

any member of the Board of Education of the School District or the Superintendent of the School

District.

List any Familial Relationships:

Please Select

Scott Muska, Board Member
Michael Zabat, Board Member
Kristen Bull, Board Member
Kevin Beers, Board Member
Michelle Bueltel, Board Member

Barbara Anness, Board Member

HiE NI

Company Name:

Address:

City: State:
Telephone Number:

Email Address:

Signature:

Dr. Robert Schaner, Superintendent of Schools

Andrea Walker-Leidy, Board Member

Zip Code:

(Form must be printed, signed and notarized)

Date:

STATE OF MICHIGAN
COUNTY OF

This instrument was acknowledged before me on the day of

by

, Notary Public

County, Michigan
My Commission Expires:
Acting in the County of:
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SECTION G

Rochester Community Schools
Caring Steps/SAC Main Office Renovation

PROJECT MILESTONE SCHEDULE

Activity Date
Bids Due 12/03/20
Board Approval 01/11/21
Letters of Intent Issued 01/12/21
All Submittals Received By 02/26/21
Work Begins 04/01/21
Work Completed 06/15/21
Owner Move-In 06/18/21

- _________]
Page 25
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Subcontract Agreement

1. Prime Contract: Subcontractor acknowledges that Frank Rewold & Sons Inc. (Contractor) has agreed to furnish certain labor
and materials (the Work) to the project (the Project) described in this Subcontract (Subcontract) pursuant to a certain contract between
Contractor and the Owner of the Project (the Prime Contract), a copy of which has been made available to Subcontractor. Subcontractor
shall be bound by the terms of the Prime Contract and all documents incorporated therein, including, without limitation, the general,
supplemental and special conditions, and Subcontractor assumes toward Contractor, with respect to the Work, all of the obligations and
responsibilities that the Contractor has assumed toward the Owner under the Prime Contract.

Subcontractor specifically agrees to be bound by all obligations and requirements in the Prime Contract to pay prevailing wages when
applicable and at all times shall provide Contractor with all documents reasonably requested by Contractor, demonstrating that
Subcontractor is in full compliance with the Prime Contract with regard to the payment and documentation regarding prevailing wages.

2. Performance of the Work. Subcontractor shall furnish and perform the Work in a good and workmanlike manner and in strict
accordance with this Subcontract and the Prime Contract, all applicable laws, codes, ordinances and regulations and the plans and
specifications described on the first page of this Subcontract (the Plans and Specifications) (collectively, as the same may be amended,
modified and/or supplemented in accordance with the provisions of this Subcontract, the Contract Documents). If a conflict exists between
or within the Plans and/or Specifications, Subcontractor shall comply with the provision that imposes the greater duty. Subcontractor
represents and agrees that it: (i) has carefully examined and understands the Contract Documents; (ii) has investigated the nature, locality
and site of the Work and the conditions and difficulties under which it is to be performed,; (iii) enters into this Subcontract on the basis of its
own examination, investigation and evaluations of all such matters; (iv) does not reply upon any opinions or representations of Contractor
or Owner or of any of their officers, agents, partners, members, shareholders or employees except as expressly set forth in the Contract
Documents; and (v) is licensed to perform the Work (if so required by applicable law) and, otherwise, is qualified to perform the Work.
Subcontractors must provide evidence of their Worker's Compensation Experience Modification Rating (EMR) to Frank Rewold & Sons Inc.
prior to award of any subcontract and any EMR exceeding 1.0 will require explanation, which is subject to review and approval.
Subcontractor is to notify Frank Rewold & Sons Inc. if at any time during the term of the subcontract its EMR rises above 1.0. Contractor
makes no warranty or representation that the Plans or Specifications meet all governmental laws, codes, ordinances or regulations now
existing or hereafter promulgated.

3. Terms of Payment. The Owner's payment to Contractor for the Work is an express condition precedent to Contractor's
obligations to pay Subcontractor hereunder. The contract amount shall be payable to Subcontractor as follows:
€) Not less than ten (10) days prior to Subcontractor’s first application for payment, Subcontractor shall provide to Contractor a

Schedule of Values allocating the entire contract amount among the various portions of the Work, which Schedule of Values shall be
prepared in such a form and supported by such data to substantiate its accuracy as Contractor may require. The Schedule of Values shall
be used as a basis for reviewing each application for payment.
(b) Contractor shall pay Subcontractor within ten (10) business days following Contractor’s receipt of (i) payment from the Owner of
the Project with respect that portion of the Work for which Subcontractor seeks payment; and (ii) proper waivers of lien and sworn
statements from Subcontractor and any subcontractors, suppliers and laborers furnishing labor or material through or under Subcontractor.
(c) Applications for payment shall show the percentage completion of each portion of the Work as of the end of the period covered by
the application for payment. The percentage completion shall be the lesser of (i) the percentage of that portion of the Work which has
actually been completed or (ii) the share of the contract amount allocated to that portion of the Work in the Schedule of Values.
(d) Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

0] Take that portion of the contract amount properly allocable to completed Work as determined by multiplying the
percentage completion of each portion of the Work by the share of the contract amount allocated to that portion of the Work in the
Schedule of Values, less retainage of ten percent (10%).

(i) Subtract aggregate of previous payments made by Contractor.

(i) Subtract amounts that are determined to have been improperly paid to Subcontractor pursuant to previous applications
for payment as a result of errors subsequently discovered by Contractor.
(e) Retainage and the unpaid balance of the contract amount shall be paid within ten (10) days after the last of the following to occur:

0] Final completion of the Work in accordance with the Contract Documents (including, without limitation, all punch list
work).

(i) Acceptance of the Work by Contractor, the Owner of the Project and the Project Architect.

(iii) Proper evidence that all entities supplying labor and/or material in connection with the Work have been fully paid

(including all fringe benefits) and Contractor’s receipt of as-built drawings of the Work and all operation manuals and written warranties and
guaranties contemplated by the Contract Documents.

) No payments made under this Subcontract shall be construed as evidence of Subcontractor’s proper or complete performance of
the Work or Subcontractor’s obligations hereunder, and no payment shall be construed to be an acceptance of defective Work.

(9) Subcontractor agrees to promptly pay the amounts due to all subcontractors, consultants, suppliers and laborers furnishing labor
and/or materials to the Project through or under Subcontractor.

(h) Subcontractor shall not stop the Work in the event of a dispute as to payments owed provided that all uncontested amounts
properly due Subcontractor have been paid in accordance with this Subcontract.

@ All payment requests shall be submitted on AIA G702/G703 Application and Certificate for Payment forms or such other form as

required by Contractor with an accompanying Sworn Statement in accordance with the billing date set forth in this Subcontract. Said
request shall not include unapproved change order work and may be rejected if unapproved change order work is included on the payment
request.
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4. Commencement and Completion. Subcontractor agrees that its Work will be begin by the start date set forth in the Project
schedule prepared by the Contractor and shall be completed by the date set forth in the Contractor's most recent schedule for completion
of the Subcontractor's Work. Subcontractor shall sequence and complete the Work as to insure that the Contractor completes the entire
Project by the Completion Date as required under the Prime Contract. Subcontractor recognizes that Contractor shall suffer financial loss if
the Work is not completed within the time specified above and further agrees that Subcontractor shall be liable to Contractor therefore.

5. Attendance at Meetings; Updated Work Schedule. A duly authorized representative of Subcontractor shall attend all periodic
job meetings held on site at Contractor’s field office or such other location as reasonably may be designated by Contractor, at which time
Subcontractor shall present an updated Work Schedule subject to Contractor’'s approval and be prepared to discuss the details of the
Work. In addition to Subcontractor’s obligation to provide updated Work Schedules to Contractor at periodic job meetings, Subcontractor
shall provide Contractor with updated Work Schedules at such other times as Contractor may request from time to time through the course
of construction.

6. Supervision of Construction. Subcontractor shall supervise the Work using its best skill and attention. Subcontractor shall be
solely responsible for all construction means, methods, techniques, sequences, and procedures, and for coordinating all portions of the
Work or the requirements of the Plans and Specifications. Subcontractor shall be responsible to Contractor for the acts and omissions of
its employees, subcontractors and their agents and employees, and other persons performing any of the Work through or under
Subcontractor. Subcontractor shall at all times enforce strict discipline and good order among its employees and those under it performing
work, and shall not employ on the Work any unfit person or anyone not skilled in the task assigned to him or her. Subcontractor shall also
be liable for any fines/violations/remediation for causing or allowing employees to work in an unsafe environment as deemed by
MIOSHA/OSHA requirements.

7. Work of Others. Should Subcontractor, its subcontractors or suppliers cause damage to the Work of any other contractor,
subcontractor and/or supplier on the Project, Subcontractor agrees to compensate such other contractor, subcontractor and/or supplier to
the extent of its/their damage. If Subcontractor fails to pay such costs within ten (10) days after receipt of written notice from Contractor,
Contractor may deduct the amount thereof from any sums due or to become due Subcontractor hereunder.

8. Cleanup and Removal. Subcontractor shall maintain the areas in which it performs the Work in a clean, neat and safe condition
and shall comply promptly with instructions from Contractor with respect thereto, upon completion of each stage, or when requested by
Contractor. Subcontractor shall remove from the areas in which it performs the Work, to the satisfaction of Contractor, all of
Subcontractor’s rubbish, debris, materials, tools and equipment; and if Subcontractor fails to do so promptly, Contractor may, after twenty-
four (24) hours’ notice to Subcontractor, remove the same to any place of storage or dumping ground, at Subcontractor’s risk and expense
and without responsibility for loss, damage or theft. All storage or removal costs incurred by Contractor shall be deductible from any
payment or balance due Subcontractor hereunder.

9. Theft, Loss, and Damage to Work. Subcontractor shall be responsible for any loss, damage, or theft of its materials, work
performed, and equipment pending completion of the Work. In the event such loss, damage, or theft should occur; Subcontractor shall not
be relieved of its contractual responsibility to perform all Work prior to the Completion Date and in accordance with the Schedule.

10. Lien Waivers; Trust Fund: Miscellaneous Rights of Contractor.

(a) Subcontractor shall pay, or cause to be paid in full, for all materials, labor, and any and all obligations incurred in its performance under
this Subcontract, or by its agents, suppliers, contractors or subcontractors, working under or through Subcontractor. Any and all payments
to Subcontractor are conditioned upon prior delivery to Contractor of full waivers of liens, lien rights and payment bond rights for all labor
and materials furnished by Subcontractor, its subcontractors, suppliers and any person or entity working through or under them for Work
completed at the time of such payment. No payment hereunder shall be made until and unless said waivers are furnished with each
payment request.

(b) Subcontractor agrees that all payments received by it shall be deemed to be, and constitute, a trust fund, and shall be first used
and applied by Subcontractor in payment for all materials, labor and any and all other obligations incurred in connection with the Work,
prior to their use and application by Subcontractor for its own or any other purpose.

(c) In addition, Subcontractor hereby grants to Contractor the following rights: (i) to request names, phone numbers, copies of
agreements and account status reports as to any of Subcontractor’s own suppliers, subcontractors, labor unions or workmen; (ii) to audit
Subcontractor’s records to verify the account status of any Subcontractor's own suppliers, subcontractors, labor unions or workmen; and
(iii) to make direct payment of amounts properly payable to any of Subcontractor’'s own suppliers, subcontractors, labor unions, or workmen
where Contractor determines that Subcontractor has failed to make required payments to such entities. Any such payments so made by
Contractor shall be deemed a proper credit in like amount against amounts due from Contractor to Subcontractor. Payment by Contractor
to any subcontractor, laborer or supplier of Subcontractor shall not relieve Subcontractor of any obligations to Contractor under this
Sucontract. Contractor, in its sole discretion, may make payment by checks payable jointly to Subcontractor and any subcontractor,
laborer or supplier of Subcontractor.

(d) With each invoice submitted, the Subcontractor shall furnish a Sworn Statement listing each of its subcontractors, suppliers,
laborers and union funds relating to the Project showing the amounts due and unpaid to each, together with waivers of liens from all
sub/subcontractors and suppliers.

11. Permits, Bonds and Taxes. Subcontractor, at its own expense and cost, shall apply for and obtain all necessary permits and
inspections as required by law for the performance of the Work. Subcontractor is responsible for paying all required taxes, bonds and
licenses relating to the Work.
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12. Warranty. NEITHER THE FINAL NOR ANY PROGRESS PAYMENTS SHALL RELIEVE SUBCONTRACTOR OF
RESPONSIBILITY FOR FAULTY MATERIALS OR WORKMANSHIP. SUBCONTRACTOR HEREBY WARRANTS THAT THE WORK
SHALL BE WITHOUT FAULT OR DEFECT FOR THE PERIOD SET FORTH IN THE PRIME CONTRACT OR FOR A PERIOD OF ONE
(1) YEAR FROM FINAL COMPLETION OF THE PROJECT, WHICHEVER IS LONGER. SUBCONTRACTOR AGREES TO COMMENCE
CORRECTIVE ACTION WITHIN FIVE (5) BUSINESS DAYS OF BEING NOTIFIED BY CONTRACTOR OF WORK WHICH IS
INCOMPLETE OR DEFECTIVE. SUBCONTRACTOR AGREES TO PERFORM AND COMPLETE AT ITS COST ANY WARRANTY
WORK WITH ALL DUE DILIGENCE. IF SUBCONTRACTOR FAILS TO PERFORM THE REQUIRED CORRECTIVE ACTION IN A
TIMELY FASHION, CONTRACTOR MAY CAUSE THE WORK TO BE PERFORMED BY OTHERS AND SUBCONTRACTOR SHALL BE
RESPONSIBLE FOR ALL COSTS OF SAME AND CONTRACTOR MAY DEDUCT SUCH COSTS FROM ANY PAYMENTS DUE
SUBCONTRACTOR, WHICH REMEDY SHALL BE IN ADDITION TO AND NOT A LIMITATION OF ALL RIGHTS AND REMEDIES OF
CONTRACTOR UNDER THE APPLICABLE SUBCONTRACT, THESE GENERAL TERMS AND CONDITIONS, OR UNDER LAW OR IN
EQUITY.

13. Insurance and Indemnification.

Subcontractor shall, at its own expense, maintain at least the following minimum insurance coverages or such greater coverages or limits
as referenced in the Prime Contract:

A. Provide for and maintain through an insurance company licensed in the state of Michigan WITH A BEST'S RATING OF A-, VIl
OR BETTER and acceptable to the Contractor, COMMERCIAL general liability, employer’s liability and worker's compensation,
comprehensive automobile insurance AND UMBRELLA/EXCESS for the Subcontractor and its employees with limits in amounts and other
coverages as set forth below and to furnish Certificates of Insurance of such insurance coverages to the Contractor. The Subcontractor
shall not perform work on the site until an insurance certificate evidencing coverages, limits, and other requirements outlined below has
been provided to the Contractor.

1. Provide Contractor with a Certificate of Insurance on an Accord Certificate Form 25-S, or a comparable form, which is
satisfactory to Contractor. A 30-Day notice of cancellation is required. The words “Endeavour to” and “but failure to mail such notice shall
impose no obligations or liability of any kind upon the company, its agents or representative” shall be stricken or removed from the notice of
cancellation.

2. The Insurance Certificates shall reflect the following types of coverages in amounts not less than that stated:

i. Worker's Compensation Insurance covering your statutory obligation in the state(s) which the work for us is to
be performed and Employer's Liability Insurance with limits of $500,000.00 Each Accident, $500,000.00 Disease — Policy Limit and
Disease — Each Employee $500,000.00.

ii. Automobile Liability Insurance with a combined single limit for bodily Injury and Property Damage Liability of
$1,000,000.00 per accident covering your owned, non-owned, and hired automobiles.

iii. Commercial General Liability Insurance written on an Occurrence Policy Form which includes coverage for your
operations, personal injury, CU (explosion, collapse and underground), Independent contractors, contractual and products/completed
operations with the following limits of liability; PER JOB SITE AGGREGATE.

a. General Aggregate $2,000,000.00
Products/Comp. 2,000,000.00
Personal and Adv. Injury 1,000,000.00
Each Occurrence 1,000,000.00

b. Products/Completed Operations Liability must be maintained for not less than three (3) years after

acceptance of your work.
iv. Excess or Umbrella Liability Insurance with occurrence/aggregate limit displayed below.
a. Type |, Subcontractors — Asphalt Paving, Curtain Walls AND Windows, Demolition, Drywall, Electrical,

Elevator, Erection, Excavation, Fencing, Fireplace, Fire Protection, Masonry, Mechanical, Plumbing including excavation, Pool, Roofing,
Rough Carpentry, Concrete Flatwork, Sewer/Water, Structural Steel, Underground Utilities, and similar.

$5,000,000.00 occurrence/aggregate excess/umbrella or
b. Type I, Subcontractors — Cabinets, Caulking, Finish Carpentry, EIFS, Flagpoles, Floor Covering, Floor
Finishes, Glass and Aluminum, Insulation, Kitchen Equipment, Landscaping, Metal or Vinyl Siding, Millwork, Miscellaneous Specialties,
Overhead Doors, Painting, Plastering, Plumbing without excavation, Signs, Telephone/Security/Audio Systems, Tile, Toilet Partitions,
Wallpaper, Waterproofing, and similar.

$2,000,000.00 occurrence/aggregate excess/umbrella.

V. PROFESSIONAL LIABILITY INSURANCE WITH LIMITS OF $1,000,000.00 PER CLAIM AND AGGREGATE
WHEN PROVIDING PROFESSIONAL DESIGN SERVICES ASSOCIATED WITH THIS AGREEMENT.

3. FRANK REWOLD & SONS INC., AND THE OWNER SHALL BE NAMED AS PRIMARY ADDITIONAL INSUREDS ON
THE GENERAL LIABILITY POLICY USING FORM CG-2010 11-85 OR AN ENDORSEMENT(S) PROVIDING EQUIVALENT “ARISING
OUT OF” COVERAGE, AUTOMOBILE AND UMBRELLA POLICIES REQUIRED HEREUNDER. SUBCONTRACTOR AGREES THAT
THE ADDITIONAL INSURED ENDORSEMENTS SHALL COVER COMPLETED OPERATIONS.

4, The General Liability coverage for the additional insureds shall be “work performed” and “shall be primary and
noncontributory for ongoing completed operations with other insurance maintained by the additional insured being excess and
noncontributing to the Subcontractor’s insurance.” Language to this effect shall be provided on the Certificate of Insurance. Any deviation
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in coverage provided by the Standard 1986 1SO Simplified General Liability Policy must be clearly noted and shall be finding hereunder
until accepted in writing by the Contractor.

5. General LIABILITY and auto liability limits may be attained by individual policies or by a combination of individual,
umbrella, and/or excess liability policies.

6. THERE SHALL BE NO RESIDENTIAL EXCLUSION IN ANY POLICY THAT IS PROVIDED TO SATISFY THESE
REQUIREMENTS IF THE PROJECT IS OF A RESIDENTIAL NATURE.

7. Subcontractor shall maintain product/completed operations coverage through the longer of three (3) years or the longest

period of the last applicable statute of limitation or repose for construction defects and products liability claims in the state where the work is
performed.
B. Waiver of Subrogation: SUBCONTRACTOR SHALL WAIVE AND REQUIRE ITS INSURERS PROVIDING COVERAGE BY
THESE REQUIREMENTS TO WAIVE SUBROGATION RIGHTS AGAINST THE CONTRACTOR, OWNER AND ALL OTHER
ADDITIONAL INSURED FOR LOSSES AND DAMAGES INCURRED AND/OR PAID UNDER THE INSURANCE POLICIES REQUIRED
BY THESE REQUIREMENTS OR OTHER INSURANCE APPLICABLE TO SUBCONTACTOR OR ITS SUBCONTRACTORS,
SUPPLIERS, ETC. AND WILL INCLUDE THIS SAME REQUIREMENT IN CONTRACTS WITH THESE PARTIES. IF THE POLICIES OF
INSURANCE REFERRED TO IN THIS PARAGRAPH REQUIRE AN ENDORSEMENT TO PROVIDE FOR CONTINUED COVERAGE
WHERE THERE IS A WAIVER OF SUBROGATION, THE OWNERS OF SUCH POLICIES WILL CAUSE THEM TO BE SO ENDORSED.

Contractor and Subcontractor waive all rights they may have against each other, the Owner, the Architect/Engineer and other consultants,
and other subcontractors for damages covered by builder’s risk or other property insurance, except rights they may have to the proceeds of
such insurance. Subcontractor shall require its vendors, suppliers, and sub-subcontractors, by written agreement, to waive all rights they
may have against the same parties for damages covered by builder’s risk or other property insurance except the rights to proceeds of such
insurance.

C. Subcontractor assumes and undertakes the entire risk of any and all personal injuries and/or property damage arising out of or in
any connected with the Work. To the fullest extent permitted by law, Subcontractor shall indemnify, hold harmless and defend Contractor
and the Owner of the Project, their respective officers, members, directors, employees, agents and representatives from and against any
and all damages, expenses, claims and suits of whatever kind or nature (including attorney fees) arising out of or in any way connected
with the Work, unless the injuries or damages are caused by the sole negligence of the party to be indemnified. The provisions of this
section shall survive termination of this subcontract.

14. Time is of the Essence. Time is of the essence of Subcontractor’'s performance of the Work. Subcontractor agrees to complete
the Work by the Completion Date, and to do the Work at greater or lesser speeds and at such times and in such quantities as in
Contractor’s judgment are required for the best possible progress of the construction of the Project or as shall be specifically requested by
Contractor. Subcontractor also shall so conduct the Work as to facilitate and so as not to interfere with or delay the work of Contractor any
other subcontractor or contractor employed on the job.

15. Alterations/Change Orders/Claims.

€) No additions, deductions, changes or alterations shall be made to the Work and no claim for changed or extra work or materials in
any event (Additional Work) shall be recognized except on written order signed by the Project Manager or an officer of Contractor. No
other employee of the Contractor will be authorized to alter or issue change orders to this Contract. The amount to be paid by, or credited
to, Contractor as a result of any such additions, deductions, changes or alterations shall be stated in the order.

(b) All claims by Subcontractor for (i) loss or damage against Contractor; and/or (ii) an extension of the completion date, however
arising, shall be made to Contractor within fourteen (14) days from (i) the date Subcontractor first sustains any such loss or damage; or (i)
the date on which the event giving rise to an alleged delay or need for an extension of the Completion Date first occurs. If Subcontractor
fails to make such claim within that time by a written statement setting forth all items of loss, damage and/or delay, as applicable, the
amount and details thereof, or if Subcontractor fails to render each day thereafter a written itemized statement of the details and amounts
of any continuing claim for each loss, damage or delay duly verified by Subcontractor, its rights to damages and reimbursement therefore
and any rights to any extension of the Completion Date shall be deemed to have been waived and forfeited and Subcontractor shall not be
entitled to any payment, or any extension of the Completion Date, on account of any such claimed loss, damage or delay, notwithstanding
anything to the contrary herein. Subcontractor shall only be entitled to payment for any such claims upon Contractor’s actual receipt of
payment from the Owner for Subcontractor’s claim(s).

16. Subcontractor’s Default. If Subcontractor (i) fails to perform the Work or any part thereof with promptness and diligence; (ii)
delays the progress of the Project; (iii) becomes bankrupt or insolvent; (iv) fails to sufficiently supply properly skilled workmen or materials
of proper quality; (v) fails to pay its subcontractors, suppliers or laborers the amounts properly due said persons or entities; (vi) fails to pay
workers’ compensation or other employee benefits; (vii) fails to comply with the safety provisions of the Subcontract or Project, its own
safety plan or any safety plan of Contractor, or with any safety order, regulation or requirement of any governing authority having
jurisdiction over this Project; (viii) shall file a voluntary petition in bankruptcy or be adjudicated insolvent, obtain an order for relief under
Section 301 of the Bankruptcy Code, file any petition or fail to contest any petition filed seeking any reorganization or similar relief under
any laws relating to bankruptcy, insolvency or other relief or debtors, or seek or consent to or acquiesce in the appointment of any trustees,
receiver or liquidator of any of its assets or property, make an assignment for the benefit of creditors; or make an admission in writing of its
inability to pay its debts as they become due; (ix) defaults on any other contract with Contractor, or (x) fails in any other respect to comply
with the Contract Documents, then, in addition to any other remedies available at law or in equity and/or under this Subcontract:

@ Contractor may require that Subcontractor utilize, at Subcontractor's own expense, additional labor, overtime labor (including
Saturday and Sunday work) and additional shifts as necessary to overcome the consequences of any delay attributable to Subcontractor's
default; and/or
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(b) After forty-eight (48) hours’ written (or oral, confirmed in writing) notice to Subcontractor, Contractor may remedy Subcontractor’s
default by whatever means Contractor may deem necessary or appropriate, including, without limitation, providing such labor and materials
as may be necessary to properly complete the Work, whereupon Contractor may deduct the cost and expense thereof from any money
then due or thereafter to become due Subcontractor under the applicable Subcontract; and/or

(c) After giving Subcontractor forty-eight (48) hours’ written (or oral, confirmed in writing) notice, terminate the applicable Subcontract,
without thereby waiving or releasing any rights or remedies against Subcontractor or its sureties; and/or
(d) Contractor may recover from Subcontractor all costs incurred by Contractor to complete the Work plus a ten percent (10%)

markup for overhead and profit, and further recover from Subcontractor all losses, damages, penalties and fines, whether actual or
liquidated, direct or consequential, and all reasonable attorneys’ fees suffered or incurred by Contractor as a result of said default(s); and/or
(e) Contractor may bar Subcontractor from the job site and to take possession for the purpose of completing the Work included under
the Contract Documents, all materials, tools, scaffolding, apparatus, machinery and equipment thereon, and to employ or contract with any
other person or persons to finish the Work.

® Subcontractor shall not be entitled to receive any further payment under this Subcontract until the Work shall be wholly finished, at
which time if the unpaid balance of the amount to be paid on this Subcontract shall exceed the expense incurred by Contractor in finishing
the Work, then such unpaid balance, after deducting any loss, damage or expense, by reason of Subcontractor’s failure to adequately
perform, including damages for delays, and expense for attorney’s fees, shall be paid to Subcontractor by Contractor. In case the costs,
expenses, losses and damage of such work exceeds the unpaid balance, Subcontractor shall immediately pay the amount of such excess
to Contractor.

(9) If, as a matter of law, the Contractor does not have the right, due to a bankruptcy proceeding involving the Subcontractor, to
exercise the remedies provided for in this Subcontract, then if Subcontractor, as debtor or its trustee, wishes to assume the applicable
Subcontract, in addition to curing or adequately assuring the cure of all the Subcontractor's defaults existing under this Subcontract on the
date of filing of the proceedings and thereafter, Subcontractor, as debtor, or its trustee, must also furnish adequate assurances of future
performance under this Subcontract.

(h) In the event that Contractor is later determined to have improperly terminated this Subcontract under this Article 16, such
termination shall be deemed to have occurred under the following Article 17.

17. Contractor’s Right to Terminate Contract. Anything to the contrary herein notwithstanding, Contractor, in its sole discretion,
may terminate this Subcontract at any time, without cause, by giving at least forty-eight (48) hours’ prior written notice of such termination
to Subcontractor. Upon any termination of a Subcontract, and subject to all of the terms and provisions herein contained, Subcontractor
shall be entitled to payment for all accepted Work furnished and installed by it pursuant to this Subcontract on a pro-rata basis. No profits
shall be allowed on the uncompleted portion of the Work. Contractor shall only be liable for labor and materials properly furnished up to the
date of termination and no profits shall be allowed on the uncompleted portion of the Work. Contractor shall only be liable for labor and
materials properly furnished up to the date of termination and/or materials ordered for Project, but only to the extent Subcontractor is liable
for the cost thereof and has no ability to return uninstalled material. In the event of the termination of the contract between Contractor and
the Owner of the Project, this Subcontract shall also be terminated. It is also understood and agreed that the Owner may have the right to
approve or disapprove the employment of Subcontractor if the Owner does not approve Subcontractor, this Subcontract shall become null
and void.

18. No Liability for Delays. Contractor shall not be liable to Subcontractor for any extra compensation or for any damages or
additional costs that Subcontractor suffers or incurs from delays, interruptions and/or accelerations in performing the Work or furnishing
materials, or other causes attributable to Contractor, Contractor’s other Subcontractors or Owner. Subcontractor’s sole remedy for delay,
accelerations and/or interruptions shall be an extension of the Completion Date.

19. Waiver and Remedies. The waiver by Contractor of any default or of any breach of the terms of this Subcontract shall not be
deemed a waiver of any subsequent breach.

20. Assignment. Subcontractor shall not assign all or any part of this Subcontract, nor any Work, nor any payments due or to
become due hereunder, without first obtaining Contractor's written consent. In the event that Owner requests assignment of this
Subcontract, Subcontractor consents to such assignment.

21. Entire _Agreement; Amendments; Governing Law. Contractor and Subcontractor acknowledge that this Subcontract
constitutes the whole agreement between them concerning the subject matter hereof. This Subcontract may not be modified or
amended unless the modification or amendment is made in writing by duly authorized representatives of the Subcontractor and
either (i) the representative who executed this Subcontract on behalf of Contractor or (ii) an Officer of Contractor. This
Subcontract shall be governed by and construed in accordance with the laws of the State of Michigan.

22. Fees of Collection. If Contractor shall incur any cost or expense, including attorney fees, in preparing or prosecuting any claim
against the Owner or in securing payment of the contract balances for work done by Subcontractor, Contractor shall be entitled to deduct
Subcontractor’s pro rata share of such costs and expenses from the amount due to Subcontractor.

23. Mediation/Arbitration. At Contractor’s sole discretion, any dispute between Contractor and Subcontractor in any way relating to
the Work or this Subcontract, may be submitted to mediation and/or arbitration pursuant to the Construction Industry Rules of the American
Arbitration Association then in effect. Such Mediation/Arbitration shall take place in Oakland County, Michigan. Any decision of any
Arbitrator rendered pursuant to an arbitration initiated or consented to by the Contractor may be enforced by a court of competent
jurisdiction.
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24. Surety Bonds. The Contractor shall have the right to require the Subcontractor to furnish payment and/or performance bonds
covering the Work in such form and amounts as the Contractor requires and with sureties that are reasonably acceptable to the Contractor.
If bonds are required in connection with Subcontractor’s initial performance of the Work, all surety bond premiums shall be the obligation of
the Subcontractor. If bonds are required by Contractor subsequent to the Subcontractor beginning its work, the actual costs of such
premiums shall be reimbursed to Subcontractor by Contractor.

Subcontractor Agreement (Revised 2-24-2020)
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DATE (MM/DD/YYYY)

o
ACORD CERTIFICATE OF LIABILITY INSURANCE 10/ 18/ 2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER CONIACT Cont act
Agency Nane Eﬁl-l'gNl\llEo Ext): EAA/é No):
RDDRESS:
Addr ess INSURER(S) AFFORDING COVERAGE NAIC #
City State Zip INSURERA:| NSuUr ance Carri er
INSURED INSURER B :
I nsured Name INSURER C :
INSURER D :
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER:CL18101827210 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF_| POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1, 000, 000
DAMAGE TO RENTED
A CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ *1, OOO' 000
X 'Y | Policy Number Eff Date Ex Date | MED EXP (Any one person) $ 15, 000
PERSONAL & ADV INJURY | $ 1, 000, 000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2, 000, 000
X | poLicy RS |:| Loc PRODUCTS - COMP/OP AGG | $ 2, 000, 000
OTHER: imited Pollution $ 1, 000, 000
AUTOMOBILE LIABILITY COMBé'i‘fj'Zﬁ’t)S'NG'—E LMIT $ 1, 000, 000
A X | ANY AUTO BODILY INJURY (Per person) | $
ﬁbLngvNED - ZQ'\S%QULED ol i cy Eff Dat t INJURY (Per accident) | $
X NON-OWNED RTY DAMAGE $
HIRED AUTOS AUTOS Per accident)
Uninsured motorist combined $ 1, 000: 000
X | UMBRELLA LIAB OCCUR EACH OCCURRENCE $ 5, 000, 000
B EXCESS LIAB CLAIMS-MADE AGGREGATE $ 5, 000, 000
DED ‘ X ‘ RETENTION $ 0 X Y | Poli cy Nurber Eff Date Ex Date $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN STATUTE ‘ ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1, 000, 000
OFFICER/MEMBER EXCLUDED? l:| N/A .
A | (Mandatory in NH) Y | Policy Number Eff Date Ex Date | E.L DISEASE - EA EMPLOYEE $ 1, 000, 000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1, 000, 000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Wiere required by witten contract, Frank Rewold & Son Inc. & Owmer are Additional Insured for General
Liability arising out of ongoing & conpleted operations on a primary & non-contributory basis using
endorsement CG 2010 11/85 or endts C&010 04/ 13 & C&X037 04/ 13 or their equivalent(s) & addt'l insured on
Auto Liability & Unbrella/Excess Liability policies. General Liability, Auto & Wirkers Conp policies

incl ude Wai ver of Subrogation on behal f of Additional |nsured(s) as required by witten contract & where
allowed by law. Unbrellal/Excess liability coverage follows formover CGeneral Liability, Auto & Enpl oyers
Liability. Insurer will endeavor to nail 30 days witten notice of cancellation to Additional |nsured(s).

CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Frank Rewol d and Son. |nc. THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
303 E. Third Street ACCORDANCE WITH THE POLICY PROVISIONS.

Rochester, M 48307

AUTHORIZED REPRESENTATIVE

Al an Chandl er/ MIM Lloree —2 W
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Name:

Please Print Name

Pledge to respect students, staff

HOSPITALITY PROGRAM:

and support safety during construction

Providing a safe and secure environment for our students and staff is the focus of everything we do. Our
Hospitality Program is centered on the values of safety, service, friendliness, helpfulness, courtesy,
communications, response, privacy, dignity, respect, listening and professionalism. The purpose of this
pledge is to inform you, and to obtain your acknowledgment and agreement, that everyone working in
and around Rochester Community Schools, has a stake in providing a quality education environment and
to insure student and staff safety. By supporting and following these values, you will have a direct and

positive impact on our students and staff.

IDENTIFICATION BADGES:

Contractors who will be working on a Rochester Community
School campus, for more than one day, shall wear a Rochester
Community School identification badge everywhere they go. The
badges will be obtained through the RCS Facility Management
Department, located at 1402 Hamlin Road, Rochester Hills.

PARKING:

Parking space at Rochester Community School campus is limited
to designated parking areas for contractor employees. Please
refer to Rewold Method of Procedures Manual and site logistics’
Plan for instruction

OPEN CEILINGS:

Ceiling removal for access to mechanical and electrical work or
investigation is often necessary. When the work is complete, the
ceiling must be put back immediately. Ceilings in occupied areas
that need to be left open for more than 1 day must have protection
or approval from RCS Facilities Management.

OPEN FLAMES:

Open flames of any kind require a burn permit obtained
through RCS Facility Management or the General Contractor
on your job prior to using any open flames. This also applies
to cutting and welding forms. A recent, inspected and
approved “Class C” fire extinguisher shall be kept at the
work site at all times. Refer to the Rewold Contractual
Safety Rules and the Site Specific Safety Plan for Hot Work
Permit requirements

TELEPHONES:

Rochester Community School telephones are off limits
without prior approval. Please use job site designated
phones or cell phones.

SMOKE DETECTORS:

Rochester Community School is protected by a network of
smoke detectors. The detectors can be set off by dust, fumes,
smoke or heat.  Smoke alarms may be temporarily
disconnected after contacting RCS Facilities Management
and receiving approval.




HEALTH & SAFETY:

All construction personnel are expected to have been trained and
follow health and safety practices as required by law. Rochester
Community Schools will be providing periodic review of all job
sites. It is expected that they will receive full cooperation.
Contractors will contact the District Security Phone in the event
of an emergency at (248) 789-2188.

CAFETERIA:

Access to the cafeteria is allowable only for the purchase of food
and beverages. Consumption of food and beverages in the
cafeteria is not allowed, as the cafeteria is reserved for student
use only.

KEYS:

Keys or access to mechanical spaces and other locked areas are
available from Facility Management only. The recipient’s valid
driver’s license shall be copied by Facility Management
department. Keys are required to be returned upon completion of
use. Contact Facility Management at (248) 726-4600. Please
Coordinate all access with Rewold Site Superintendent

SMOKING:

Rochester Community Schools are Smoke Free Campuses.
Smoking is prohibited within any Rochester Community School
building, campus or construction site.

UTILITY SHUTDOWNS:

No mechanical or electrical systems may be shut down or
turned off for any reason without approval from RCS
Facilities Management or without RCS Facilities
Management’s assistance. Plan your work so that three (3)
calendar days’ notice can be given for all shutdowns.

HOUSEKEEPING:

The construction area shall be kept in a neat condition at all
times. Combustible boxes, debris and scrap materials shall
be disposed of daily. Provisions shall be made to avoid the
tracking of dust outside of the construction area. No refuse is
to be left at any entry. Contractors will not use Rochester
Community School equipment to clean up their projects.

OCCUPIED AREAS:

It is expected that contractor employees working in occupied
areas, including corridors, be sensitive to students, staff and
the public and to take measures to insure their safety and to
protect the surrounding environment. Loud noises, yelling,
foul language, dirt and debris, working without barricades,
unattended ladders, toolboxes and material are not permitted.

TOILETS:

Contractor personnel shall only utilize staff toilets as directed
by your Supervisor or Facility Management. It is expected
that use of toilets by contractor personnel will be kept clean
at all times and not result in any additional cleaning
requirements. Direction will be given by the Rewold Site
Superintendent during contractor Orientation.



NOISE:

Every effort shall be made to control noise from construction
activities. A minimum of 24 hour notification to the Project
Manager/Project Engineer, or RCS Facility Management and the
adjacent departments shall be provided prior to noise generating
activities. Pay particular attention to “Hilti” type guns, hammer
drills, sledge hammers and saw cutting. Radios and/or personal
sound systems are not permitted on the job within the schools. If
uncertain, see your Supervisor.

DRUGS & ALCOHOL:

Rochester Community School is committed to maintaining a safe,
productive work environment. Any contractor who is under the
influence of drugs or alcohol poses a serious threat to his or her
own safety and the safety of others. Also, a person cannot do his
or her job properly while working under the influence of drugs or
alcohol. Any contractor taking drugs or other medication,
whether or not prescribed by a physician, who is known or
publicized as possibly impairing judgement, coordination or other
senses important to the safe, productive performance of work
must notify his/her supervisor prior to starting work. The General
Contractor and Construction Forman will decide whether the
contractor may continue to work and/or will impose any
necessary work restrictions. Contractors are prohibited from
being at work with any detectable amount of alcohol or illegal
drug in their system. Any contractor violating this will be subject
to removal from the construction job site. Rochester Community
School reserves the right to conduct drug/alcohol testing on any
contractor.

CONCURRENCE:

EMERGENCY PREPAREDNESS:

To report a fire or a chemical spill, call the District
Security phone at (248) 789-2188.

If a fire alarm is announced in your work area, pull
all equipment and work carts out of the hall to allow
emergency exit.

Review and understand any specific work site
policies and procedures.

I have read, understand and pledge, to support providing a safe workplace for students and staff as outlined above.

Signature Company

Date



ROCHESTER

SCHEDULE D
COMMUNITY SCHOOLS Contractor Installed Equipment Input Form
PRIDE IN EXCELLENCE
Company Information
Name
Address Project Name:
State, Zip
Phone
RCS USE ONLY . Facility .
Maintenance il U.SE L6 EqU|pme|_1t l_\lame\ Rm #/ Serial Number Model Name / Number Manufacturer Installation Date Warranty | Warranty Cost Warranty Contact & Phone
Unit ID# Description . Start Date | End Date
Tag/Asset Tag Location

*Warranty Start Date is equal to Occupancy Date

Signature of GC Superintendent:

September 2017




COMMUNITY SCHOOLS

PRIDE IN EXCELLENCE

@ ROCHESTER

List of Equipment to be Input in the Contractor Installed Equipment Form

This list is not meant to be all-inclusive. All equipment that will need preventative or corrective maintenance should be included.

Architectural Equipment
Rated Doors

Automatic Door Operators

Fire Extinguishers

Mechanical Equipment

Air Handlers

Unit Venitlators (VUV's)

Air Conditioning Unit

Cooling Towers

Fan Coil Unit

Fans (Exhaust, Return, Roof, etc.)
Humidifiers

Cabinet Unit Heaters

Domestic Water Heaters

Chillers

Cholled Water pumps

Heating Hot Water pumps

Hot Water Recirculating pumps
Domestic Water Booster pumps
Condensate pumps

Sump pumps

Fuel Oil pumps

Boilers

Backflow Preventers

Steam to Water Heat Exchanger
Tanks (Fuel, condensate, water, etc.)
Dampers (Fire, Smoke, Combination)
Variable Frequency Drives (VFD's)
Meters

Electrical Equipment
Distribution \ Power Panels
Lighting Panels

Isolation Panels

Receptical Panels

Transformers

Alarm Panels

Control Panels

Uniteruptible Power Systems (UPS)
Automatic Transfer Switch (ATS)
Meters

Generators

Parralleing Switchgear
Switchgear

Sub Station

Motor Control Center (MCC)

Miscellaneous Equipment
Elevators
Dubwaiters
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