21.03 Hamlin Playground Fencing Replacement BID SUMMMARY

	Action Traffic				Nationwide Construction
	Maintenance Inc	Future Fence Company	KB Contracting Inc	Motor City Fence Co	Group
		*Non-Compliant			
Base Bid	\$32,192.50	\$30,318.00	\$34,750.00	\$26,460.00	\$37,742.00
Mandatory Alternate	\$13,411.00	\$16,735.00	\$20,000.00	\$17,053.00	\$22,461.00
Iran Sanctions Compliance	Yes	Yes	Yes	Yes	Yes
Familial Disclosure Affidavit	Yes	Yes	Yes	Yes	Yes
Bid Surety/Bond	Yes	NO	Yes	Yes	Yes
Project Duration	10 Days	6 Days	5 Days	4 Days	5 Days
Product Lead Time	70 Days	8-9 Weeks	42 Days	30 Days	43 Days
Deviations from Specifications	No	No	No	No	Yes