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ADVERTISEMENT FOR BIDS 

Rochester Community Schools – 2020 Sinking Fund 
 

Project: Rochester Community Schools 
Description: Bid Package 15 –  Baldwin Well Equipment, Electrical, and Site Lighting 

  
Architect: Ghafari 

 17101 Michigan Ave., Dearborn, MI 48126 
  

Construction Manager: Frank Rewold and Sons Inc. 
 303 E. Third St., Suite 300, Rochester, MI 48307 
  

Estimators: Mike Gagnon/Kurt Ryder 
 (248) 601-1212/(248) 601-1226 
 mgagnon@frankrewold.com/kryder@frankrewold.com 
 Questions addressed ONLY to Mike Gagnon or Kurt Ryder 
  

Bid Documents: Bid documents including bid forms may be obtained from Frank Rewold and Sons Portal at: 
https://frankrewold.sharefile.com/d-sfaa237b3d7d84e3589bd2f1f33d3e411 

 Bid documents will be available on or after April 5, 2022 
  

Non-Mandatory Prebid Walk-Through: 10:00 a.m., Tuesday, April 12, 2022 - Meet at Baldwin Elementary School, 4325 Bannister Blvd., 
Rochester, Michigan 48306. Meet at the main entrance.  

  
         Bid Due Date: 2:00 p.m., Tuesday, April 19, 2022 

 Bids will only be accepted on forms provided. Proposal forms must be in a sealed envelope, mailed or 
delivered in person prior by 2:00 p.m. EST on the due date to: 

 Attn: Jennifer Fickel, Rochester Community Schools 
 C/O Frank Rewold and Sons Inc. 
 303 E. Third St., Suite 300, Rochester, MI 48307 

 
2:00 p.m. Public Bid Opening: 

Tuesday, April 19, 2022 
Frank Rewold and Sons Inc. 
303 E. Third St., Suite 300, Rochester, MI 48307 
4th Floor Mezzanine 
 

Labor and Material and Performance Bond: In accordance with Michigan Compiled Laws Section 129.201, successful contractor(s) must obtain 
Performance and Payment Bonds for any Bid Category exceeding $50,000. The Performance and Payment 
Bonds shall be in an amount equal to the contract amount. The Performance and Payment Bonds shall 
be for the protection of Rochester Community Schools and Frank Rewold and Son Inc. and shall be 
executed by a surety company authorized to do business in the state of Michigan and be listed in Federal 
Register or have an AM Best Rating of B+ or better. All bonds to be dual obligee bonds to Rochester 
Community Schools and Frank Rewold and Son Inc. 

  
Prevailing Wage Rates: Not required 

  
Bid Bond: 5% bid security required. Bid bonds are required, however, certified or cashier checks are acceptable for 

bids under $50,000. 
  

Nonexempt: This project is not tax exempt for state sales tax and/or use tax. All materials and supplies incorporated 
and used in construction and becoming a permanent part of this project will not be exempt from state 
sales tax and/or tax 

  
Disclosure Statements: Each bid proposal must be accompanied by a sworn and notarized statement disclosing any familial 

relationship that exists between owner or any employee of bidder and any member of board of education 
or superintendent of Rochester Community Schools. Each bid proposal must also include a signed Iran 
Economic Sanctions Affidavit. The board of education will not accept a bid proposal that does not include 
this sworn and notarized disclosure statement or the Iran Economic Sanctions.  
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BID CATEGORIES 

 
 

A Well Equipment 

B Electrical 
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INSTRUCTIONS TO BIDDERS 
Rochester Community Schools – 2020 Sinking Fund 
Bid Package 15 – Baldwin Well Equipment, Electrical and Site Lighting 

 
Bid Documents Availability 
FRS will make the bid documents available for reviewing on or after April 5, 2022 at these 
locations: 
 

FRS Office: 303 E. Third Street, Suite 300 
Rochester, MI  48307 

FRS Portal: https://frankrewold.sharefile.com/d-
sfaa237b3d7d84e3589bd2f1f33d3e411 

 
Prospective bidders will notify FRS by email at mgagnon@frankrewold.com of their intent to bid 
and intended bid categories. Bid documents will be available only in the following manner: FRS 
Portal.  
   
BIDDERS SHALL NOT CONTACT THE OWNER OR ARCHITECT FOR DOCUMENTS. 
 
Drawings and specifications remain the property of the Architect. 
 
 
Prebid Meeting 
A non-mandatory walk-through is scheduled for Tuesday, April 12, 2022 at 10:00 a.m. The pre-
bid meeting will be held at Baldwin Elementary School, 4325 Bannister Boulevard, Oakland 
Township, Michigan 48306. Meet at the main entrance. 
 
 
Bond Requirements 
Provide pricing for a Payment and Performance Bond; do not include in base bid. In accordance 
with Michigan Compiled Laws Section 129.201, successful contractor(s) must obtain 
Performance and Payment Bonds for any bid category exceeding $50,000. The Performance and 
Payment Bonds shall be in an amount equal to the contract amount. The Performance and 
Payment Bonds shall be solely for the protection of ROCHESTER COMMUNITY SCHOOLS and 
Frank Rewold and Son Inc. and shall be executed by a surety company authorized to do business 
in the state of Michigan and be listed in Federal Register or have an AM Best Rating of B+ or 
better. All bonds are to be dual obligee bonds to Rochester Community Schools and Frank 
Rewold and Son Inc. 
 
 
Equal Opportunity – Employment Policies 
The Bidder agrees that it will not discriminate against any employee or applicant for employment 
because of race, religion, color, sex, national origin or age. The Contractor shall take affirmative 
action to ensure that applicants are employed, and that employees are treated during employment 
without regard to race, religion, color, sex, or national origin. 



F:\DATABASE\JOBS\10268\Bids\Bidding\Bidding Information\10268 RCS 2020 Sinking Fund Bid Package 15 Project Manual (4-5-22).docx Page 6 
 

Bidder Qualifications 
Bidders under consideration for award of the work shall provide evidence demonstrating a 
minimum of five (5) years’ experience of successfully completing work of similar category and 
scope. Bidder shall provide evidence of financial ability to perform the work. Bidder shall provide 
evidence of bonding capability, as described by the project manual, whether or not bonding is 
required. 
 
The Owner and Construction Manager shall be the sole determiner of the acceptability of the 
evidence presented. 
 
Provision for Bidder Qualification does not supersede or negate Owner's rights. 
 
 
Method of Bidding 
Bids will be accepted only on forms provided. Proposal forms must be in a sealed envelope mailed 
or delivered in person to: Jennifer Fickel, C/O Frank Rewold and Sons Inc., 303 E. Third Street, 
Suite 300, Rochester, MI 48307 prior to the due date of 2:00 p.m., Tuesday, April 19, 2022. The 
outside of the envelope must be clearly marked with the bid category. 
 
Bids must be for complete work within a single bid category. Partial bids are sufficient reason for 
rejection of the bid. If a bidder is bidding multiple bid categories, proposals must be submitted for 
each individual bid category and in individual envelopes. At the bidder’s option, the bid form allows 
for a multiple bid category award discount.  

 
Proposals shall be based upon all the bid documents, including the Advertisement for Bids, the 
Instructions to Bidders, Subcontractor Agreement, Construction Drawings, Project Manual and 
the Technical Specifications. 
 
 
Bid Form 
In order to receive consideration, make bids in strict accordance with the following: 
 
Submit bids upon the forms provided, properly signed and with all items filled out. Do not change 
the wording of the bid form, and do not add words to the bid form. Unauthorized conditions, 
limitations, or provisions attached to the bid may be cause for rejection of the bid. If alterations by 
erasure or interlineation are made for any reason, explain over such erasure or interlineation with 
a signed statement from the Bidder. 
 
Facsimiles (FAX) or email proposals will not be accepted. 
 
Submit only (1) one copy of all bid documents. 
 
The Owner reserves the right to keep all information concerning such bids confidential as 
permitted by law.  
 
A sworn and notarized statement disclosing any familial relationship that exists between owner 
or any employee of bidder and any member of board of education or superintendent of Rochester 
Community Schools must accompany each bid proposal. The board of education will not accept 
a bid proposal that does not include this sworn and notarized disclosure statement.  
 
A signed Iran Economic Sanctions Affidavit must also accompany each bid proposal. The board 
of education will not accept a bid proposal that does not include this affidavit. 
 
A 5% bid security must also accompany each bid proposal. Bid bonds are preferred, however, 
certified or cashier checks will be acceptable for bids under $50,000. The board of education will 
not accept a bid proposal that does not include the bid security. 
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Examination of Documents and Site of Work 
Before submitting a bid, each Bidder shall examine the drawings carefully, shall read the 
specifications and all other proposed contract documents, and shall visit the site of the work. Each 
Bidder shall fully inform himself prior to bidding as to existing conditions and limitations under 
which the work is to be performed, and shall include in his bid a sum to cover the cost of items 
necessary to perform the work as set forth in the proposed contract documents. No allowance will 
be made to a Bidder because of lack of such examination or knowledge. The submission of a bid 
will be considered as conclusive evidence that the Bidder has made such examination. 
 
 
Withdrawal of Bids 
A Bidder may withdraw his bid by requesting the withdrawal in writing at any time prior to the 
scheduled time for opening bids. 
 
No Bidder may withdraw his bid for a period of sixty (60) calendar days after the date set for 
opening thereof, and bids shall be subject to acceptance by the Owner during this period. 
 
 
Execution of Agreement 
The Form of Agreement, which the successful Bidder will be required to execute, is the 
Construction Managers' Contractor-Subcontractor Agreement. 
 
The Bidder to whom the contract is awarded shall, within five (5) calendar days after notice of 
award and receipt of Agreement Forms from FRS, sign and deliver required copies to FRS. 
 
At or prior to delivery of the signed Agreement, the Bidder to whom the contract is awarded shall 
deliver to FRS those Certificates of Insurance and bonds required by the Owner. FRS shall 
approve certificates of insurance and bonds before the successful Bidder may proceed with the 
work. Failure or refusal to provide bonds or certificates of insurance in a form satisfactory to the 
Owner shall subject the successful Bidder to loss of time from the allowable construction period 
equal to the time of delay in furnishing the required material. 
 
 
Interpretation of Contract Documents Prior to Bidding 
If any company contemplating submitting a bid is in doubt as to the true meaning of any part of 
the contract documents, or finds any discrepancies or omissions in any part of the contract 
documents, they shall submit to FRS a written request for interpretation a minimum of 3 days prior 
to the bid due date. The person submitting the request shall be responsible for its prompt delivery. 
 
Interpretation or correction of proposed contract documents will be made only by addendum or 
written correspondence and will be mailed or delivered to all who are known by FRS to have 
received a complete set of bidding documents. Neither the Owner, Architect, Engineer, nor FRS 
will be responsible for any oral explanations or interpretations of the proposed contract 
documents.  
 
Each Bidder shall ascertain prior to submitting his bid that he has received all addenda issued 
and shall acknowledge their receipt on the Bid Form. 
 
 
Taxes 
All bids in original contract work, and for all other work thereunder, shall include all applicable 
taxes, including social security, unemployment, and any local, township, state, or federal 
government taxes, except real property taxes on the site.  
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Proposal shall also include all premiums, assessments, and other like payments, charges, and 
costs incidental to the work covered by the contract documents. 
 
This entire project is not exempt from state sales tax.  
 
 
Post Bid Information 
Bidders to whom award of a contract is under consideration shall submit to FRS, upon request, a 
properly executed AIA Document A305, Contractor's Qualification Statement.  
 
Bidders to whom award of a contract is under consideration shall submit to FRS a schedule of 
values that separately defines basic groups of material as well as their labor and generally limits 
line items to no greater than $50,000. 
 
Bidders to whom award of a contract is under consideration shall submit to FRS a list of proposed 
subcontractors and suppliers. 
 
Bid results will be posted by FRS on the FRS Portal approximately 48 hours after the bid opening. 
Bidders shall not contact the CM, Owner, or Architect for bid results. 

 
 

Schedule of Work 
The project will begin June 13, 2022 and conclude no later than August 26, 2022.  Except for the 
generator supply which will be a later date TBD. 
See Section G Project Milestone Schedule.  
 
 
Permits 
The Owner will pay for the building permit, tap-in or usage fees, right-of-way, and soil erosion 
permits levied by the township, county or state agencies. All other trade permits, including 
plumbing, HVAC, fire suppression, fire alarm, electrical, etc. will be obtained and paid by the 
installing contractors. 
 
 
Bid Opening 
The bid opening will be public with the owner and will take place at 2:00 p.m., Tuesday, April 19, 
2022 at FRS corporate offices, 303 E. Third Street, Suite 300, Rochester, MI 48307, in the 4th 
floor mezzanine. Bids received after the due date or time as posted by the Advertisement for Bids 
or subsequent Addendum will be rejected. 
 
 
Post Bid Conference 
Low bidders will be required to attend post-bid interviews.  Other bidders may also be requested 
to attend post-bid interviews. 
 
 
Bid Documents 
The Bid Documents consist of Instructions to Bidders, FRS Project Manual and bid category 
descriptions, drawings, and project specifications prepared by the architect. Drawings and 
specifications dated March 8, 2022. 
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Voluntary Alternates 
All bids shall be in compliance with the bid documents. If a Bidder wishes to propose an alternative 
product or method, the alternate is to be identified on the proposal form as a Voluntary Alternate 
and the deduct value provided on the form with the description of the alternate. Voluntary 
Alternates shall not be included in the base bid amount. Voluntary Alternates are encouraged 
and may be the basis for award of contract. 
 
 
Trade Alternates 
Required alternates from individual trades will be defined within the bid category descriptions. All 
bidders must provide a response to any and all alternates listed in their bid category in the space 
provided on the Bid Form. 
 
 
Mandatory Alternates 
At times, portions of the work will be bid as mandatory alternates. These alternates will be defined 
within the architect's technical Specification Sections 01-2300 Alternates. All bidders should 
review this section and are required to provide a response to the mandatory alternates in the 
space provided on the Bid Form. 
 
 
Extra Work 
Should extra work or charges occur during the project, each contractor will provide the following. 

 
 An "estimate" of the cost if an exact total is not available 

 
 Time sheets signed by Rewold's superintendent at the end of each day. Note 

names, specific location and description of work 
 

 Backup from material/equipment suppliers showing copies of invoices, etc. 
 

 Final pricing must be received within one (1) week of request. 
 

 Contractor markup is limited to 10% of all costs 
 
Note: No additional costs will be accepted if this information is not provided. 
 

 
Required Meetings 
All contractors will be required to attend our MOP meeting and Safety Orientation Presentation 
prior to beginning work on site. 
 
All contractors will be required to attend weekly job meetings when requested by FRS.  Attendees 
shall be the contractors project superintendent or foreman. 
 
 
Owner's Rights 
The Owner reserves the right to reject any or all bids in whole or in part and waive any informalities 
herein, when in the opinion of the Owner, such action will serve the best interest of the Owner. 
 
The Owner reserves the right to award the contracts to whomever it elects. 
 
The Owner reserves the right to accept alternates in any order or combination and to determine 
the low Bidder on the basis of the sum of the base bid and the alternates accepted. 
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The Owner reserves the right to negotiate with any Bidder without re-bidding the project in whole 
or in part. 
 
The Owner reserves the right to accept combination bids for more than one bid category. 
 

 
Document Information Discrepancy 
If discrepancies occur between the bid category scope of work, individual specifications, 
drawings, or details, the Bidders will notify FRS prior to submitting a proposal. If a 
clarification is not issued, all Bidders will assume the most costly options and will 
include those costs within their proposal. No additional compensation will be granted 
should these conflicts be encountered through the duration of the project. 
 
Insurance Requirements 
Submission of this proposal signifies this contractor has read, understands, and will 
comply without exception to insurance requirements of Frank Rewold and Son Inc. as 
outlined on Pages 5 and 6, Item 13, labeled “Insurance and Indemnification” of the 
Subcontractor Agreement. A current Certificate of Insurance must be on file at our office 
before purchase orders will be issued. 

 
 

 - - General instruction notes to bidders follow - - 
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GENERAL NOTES TO BIDDERS 
Applies to all bid categories and Bidders 

 
 

A. FRS has been selected by the Owner as Construction Manager and shall have such 
authority with regard to each contractor as its agreement with the Owner allows. 

 
B. Contractor shall coordinate its work all the contractors and Owner's Consultants and shall 

cooperate for the expedient completion of the project. 
 

C. Contractor shall include, within their bid proposal, sufficient compensation as part of their 
scope of work for the following items. 

 
1. All taxes appropriate and payable except property taxes assigned to completed work. 
 
2. All permits, licenses, and fees unless noted otherwise by the specifications. The 

Owner will obtain the building permit. Contractor to schedule and attend all 
inspections. 

 
3. Restoration of damaged area outside of the project limits, or within the project limits 

when deemed by the Owner to be due to negligence. 
 
4. Unloading, movement, hoisting, and placement of material or equipment. 
 
5. Surveying and layout beyond building corner and elevation benchmarks. 
 
6. All layout work, engineering, and field measuring required for the work of the individual 

trade.  
 
7. Off-site or on-site storage and security of equipment and material. 
 
8. Barricades, traffic controls, and all other safety measures relating to its work. 
 
9. Coring, cutting, and patching as required by the work. 
 
10. Cleanup on a daily basis, including placing of all debris in project dumpsters in an 

efficient manner. Failure to do so will result in FRS performing cleanup work and back 
charging the appropriate contractor. There will be no exceptions. 

 
11. Full-time on-site supervision during the performance of this work. The Supervisor will 

be responsible for coordination, scheduling of labor and equipment, safety, and other 
activities necessary to achieve the project safety, quality and scheduling requirements. 
The Supervisor shall not be removed or changed without prior consent and approval 
of FRS.  

 
12. Protection of all new and existing work as required to prevent damage from contractors 

or any other work. The installing contractor will make any required repairs to materials 
or work in place, which is not properly protected, at no cost to the Owner. 

 
D. Location of material and equipment storage, vehicle parking, and staging areas shall be 

established only after approval of the FRS field superintendent. 
 

E. Existing driveways, sidewalks, building entrances are not to be obstructed except with 
prior written authorization of FRS. 
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F. Contractor shall take all necessary safety precautions with respect to its own work and 
shall comply with all government regulations, Owner rules, and the FRS safety program. 
The contractor shall immediately report to FRS any injury to any of the contractor's 
employees. 

 
G. Marked-up or reproduced Architect's drawings are not to be submitted as shop drawings. 

 
H. Contractor shall maintain worker compensation insurance during the life of the contract, 

as required by the state of Michigan. Contractor shall also maintain comprehensive 
general liability insurance, as described in the Contract Agreement. 

 
I. Contractor to provide product warranties in a form acceptable to the Owner for a term not 

less than one year, or as required by the specifications, commencing with substantial 
completion.  Warranties shall be provided prior to final payment. 

 
J. Contractor shall attend regular and special meetings as deemed necessary by the Owner 

or FRS. 
 

K. All billings are to be submitted via email to accounting@frankrewold.com. 
 

L. In the event contractor encounters on-the-site material reasonably believed to be 
asbestos, polychlorinated biphenyl (PCB), or other hazardous materials that have not 
been rendered harmless, contractor shall immediately stop work in the area affected and 
report the condition to FRS in writing. 

 
M. Contractor shall be responsible to provide Safety Data Sheets (SDS) to FRS for any 

proposed materials or supplies to be used on site per OSHA Hazard Communications 
Standard and/or Michigan Right-To-Know Law. 

 
N. Contractor shall be responsible for compliance with the current requirements, laws and 

ordinances regulating or prohibiting disposal of any contaminants and contaminated 
substances. 

 
O. Prior to mobilizing on site, contractor shall meet with the project team to discuss and 

resolve any issues relating to material ordering, scheduling, safety, site conditions, site 
logistics, quality control, and sequencing of work. Prior to this meeting, contractor shall 
have provided a schedule of values, site specific safety manual, SDS data, insurance 
certificate, bond (if required), permits (if required), emergency contact information data, 
and a detailed working schedule to FRS. 

 
P. Provide a copy of contractor's site-specific safety program. 

 
Q. Contractor employees must attend FRS project specific safety orientation program, which 

includes review of our safety video, review of project specific written safety program, sign-
in and employee identification requirements. 

 
R. Contractor shall designate a safety representative(s) who will be working on site. Provide 

the safety representative’s telephone and emergency telephone numbers. Safety rep must 
be CPR, first aid certified.  

 
S. No smoking or chewing tobacco allowed anywhere in the building or site.  

 
T. No radios/i-pod-like devices allowed within areas of construction. 

 
U. Hard hats, safety glasses, proper footwear, and reflective high visibility top are to be worn 

100% all the time. 
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V. Hoisting over occupied areas is not be permitted unless areas are vacated or a controlled 

access program is approved and initiated. A pre-lift plan is required. 
 

W. Hot work permits shall be obtained from FRS for all cutting, torching, and grinding 
activities. 

 
X. Shutdown notifications shall be obtained from FRS for interruptions to existing Owner 

operations, including utility shutdowns or modifications. 
 

Y. 100% fall protection for all exposures 6' or greater will be enforced in all areas of work, for 
all workers. 

 
Z. Toolbox safety talks will be completed on a weekly basis by each contractor. Sign-in 

sheets will be submitted to FRS as a condition of payment. 
 

AA. Contractor within one (1) week after receiving a notice to proceed, shall start submitting 
required shop drawings, apply for local permits, submit product data and other required 
submittals to support project scheduling. Each submittal shall follow submittal procedures 
as identified. 

 
BB. Furnish and deliver all materials required by this work, FOB jobsite. All deliveries shall be 

closely coordinated (minimum 48-hour notification) and approved by FRS prior to shipping. 
Materials can be delivered and staged on carts within certain areas as long as they are 
installed within 30 days of being delivered. Excessive, out-of-sequence and early delivery 
of materials will be prohibited and subject to re-handling and removal off site as directed 
by FRS. 

 
CC. Working hours will be defined by FRS and local ordinance. Any deviation from these may 

result in a back charge for FRS Superintendent overtime. 
 

DD. Any work that the contractor feels is a change to the contract must be brought to the 
attention of FRS within 10 calendar days with signed field tickets. Failure to do so will 
result in forfeiture of any monies owed. 

 
EE. All punch list items must have completion approved by FRS within 10 business days of 

issuance of punch list. Failure to do so will result in FRS completing the work and back 
charging the contractor. 

 
FF. Contractor proposal IS NOT part of the contract document unless specifically noted with 

the Contractor Agreement. Any exclusion not specifically written into the Contractor 
Agreement will not be acknowledged. 

 
GG. Contractor acknowledges and agrees the work within their contract may not be completed 

in a single mobilization and that their bid includes as many mobilizations as required to 
complete the project as scheduled by FRS. 

 
HH. All contractors should note that there will not be any extras allowed except for requested 

added scope. Any work that can be inferred from the drawings and/or specifications must 
be included in the base bid. 

 
II. If any contractor cannot maintain the schedule, they will be required to work overtime at 

the contractor’s expense, including any additional expense for FRS personnel. 
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JJ. If any contractor fails to properly staff the project or cannot maintain the schedule, FRS 
may hire additional companies or labor, at the contractor’s expense, to complete the 
contractor’s work any time after 48 hours written notice. 

 
KK. Contractors are to have trained and qualified personnel completing all work. Any 

personnel FRS deems to be unqualified can be removed from the site at any time. 
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PROJECT SPECIFIC NOTES TO BIDDERS 
Applies to all bid categories and Bidders 

 
 

1. Daily Cleanup – All on-site personnel will spend a minimum 15 minutes at the end of each 
day cleaning up the site including picking up trash and debris, sweeping floors, and hauling 
trash to the appropriate dumpsters. 

 
2. Site Security: 

a. All persons entering the site will be required to sign in at the job-site trailer or school 
office.  

 
b. All persons entering the site shall have proper identification consisting of a visible 

company badge, company logo clothing, or hard hat with FRS sticker. 
 
c. All deliveries entering the site will be required to check in at the job-site trailer or school 

office.  
 

3. The project site is located on a highly visible and public property and requires the utmost 
care and consideration for the property and its visitors. Therefore: 
 
a. There will not be any smoking or tobacco use allowed on the property. 
 
b. All personnel will be required to stay within the construction limits at all times. Pre-

approval by the owner will be required for any work outside the boundaries. 
 
c. Any inappropriate interactions with the property staff, students, or visitors will be 

reason for immediate removal from the site. 
 
d. The public will be adjacent to the construction activities so all site personnel are 

expected to act appropriately at all times including no vulgar language, no radios, no 
inappropriate activities, and no unwanted interactions with the public. Warnings will be 
provided, but removal from the site will be an option. 

 
4. Standard work hours for this project 7:00 to 3:30 Monday through Friday.  FRS personnel 

are to be on site during all work hours so any contractor working outside those hours may 
be required to reimburse FRS for their additional hours. 
 

5. Contractor shall provide one hard copy and one electronic copy of all operation and 
maintenance manuals, as-built drawings and other closeout documents specified by the 
project documents or as deemed appropriate by the Owner. 
 

6. Any damage to existing facilities, existing landscaping, or new installed work is to be 
reported immediately by anyone and everyone that notices it. If it is not reported, all 
contractors on site will split the cost of repairs. 
 

7. ProCore: The project will be managed via ProCore and all contractors must participate. If 
needed, FRS will provide training. 

 
8. All project submittals, samples, closeout documents, etc. are to be delivered to FRS 

corporate office at 303 E. Third St., Suite 300, Rochester, MI 48307 
 

9. Contractors are not to include any costs for third party inspections in their base bid. 
However, contractors are to cooperate and coordinate their work with FRS and the 
inspecting agency as required. 
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10. Contractors are to include all costs for surveying and layout in their base bid from control 
points and building corners provided by FRS. 

 
11. Contractors are not to include any allowances in their base bid, even if specifically listed 

in the project documents, unless specifically noted in the bid scope. 
 

12. Contractors are not to include any costs for attic stock in their base bid. 
 

13. Contractors are not to include any service and/or maintenance services in their base bid 
even if specifically listed in the project documents. Provide any additional cost for specified 
services under the trade alternate section on the bid form. 

 
14. Contractors are not to include any costs in their base bid for temporary utility usage costs, 

unless specifically noted in the bid scope. 
 

15. Contractors are not to include any costs in their base bid for winter conditions, temporary 
roads, temporary walls or enclosures, temporary facilities, private utility markings, general 
floor protection, or final cleaning, unless specifically noted in the bid scope. 
 

16. Contractors are not to include any utility company fees or costs within their base bid unless 
specifically noted in the bid scope.  However, contractors are to cooperate and coordinate 
their work with the respective utilities as required. 

 
17. Contractors are to include all and any costs for drawing and/or CAD fees as specified in 

the architect’s technical specifications.  Contractors are to fill out the proper forms and 
work directly with the architect for any required CAD drawings. 
 

18. Contractors are not to include any costs for fire watches in their base bid.  However, any 
work that will limit, hinder, or shut down any existing fire alarm, fire protection or other 
facility safety system, including safe access routes, must provide FRS 48 hours written 
notice prior to that work beginning.  After notification, FRS must give approval prior to this 
work beginning. 
 

19. All bids are to be based on the specifications including materials, equipment, etc. being 
provided by any of the listed suppliers or manufacturers.  However, if a bid is based on a 
supplier or manufacturer other than the one listed for the basis of design, the contractor 
must note this under the voluntary alternate section on the bid form. 
 

20. Contractor to provide standard one-year labor and workmanship warranty in base bid.  
 

21. All contractors to provide a Covid-19 Preparedness And Response Plan to FRS prior to 
mobilizing on site. 
 

22. All personnel on site must comply with the FRS and their company Covid-19 
Preparedness and Response Plans.  Anyone not following these rules may be removed 
from the site 
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PROJECT BID SCOPES 
 
 
The notations on the following pages are specific to the bid category mentioned. These notes are 
presented to clarify certain portions of the work to be performed under the bid category. The notes 
are not to be construed as a complete itemization of work included in the bid category or do they 
relieve the contractor of their responsibility to deliver a complete job in accordance with plans and 
specifications. 
 
Nothing contained in the bidding documents, including the bid category descriptions, shall be 
construed as an assignment of work to any construction trade. Each contractor is responsible for 
its own work assignments when making this proposal. Information regarding scheduling of work 
is provided within the specific notes. Final complete schedule will be prepared after award of work. 
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Bid Category A – Well Equipment 
 

Work for this bid category includes, but is not limited to: 
1. The requirements of the General Notes To Bidders Section. 
 
2. All required hoisting, rigging, and cartage for work of this bid category. 

 
3. All required layout work and field measuring required for the work of this bid category. 

 
4. Provide protection of the existing facility as required.  Any damage to the existing facility 

caused by this work will be the responsibility of this contractor to correct or pay for the repairs. 
 

5. Provide restoration of any landscaping or other items as needed due to damage or disruption 
by this contractor. 

 
6. All work to be completed through the CM.  Contractor is not to work directly through the school 

district. 
 

7. Cleanup to be performed on a daily basis. Failure to do so will result in Frank Rewold and Son 
Inc. performing cleanup work and backcharging for appropriate contractor. There will be no 
exceptions. 

 
8. Provide demolition and removal of all existing materials and to be replaced. 

 
9. Provide removal from site of all debris and trash generated by this trade. Debris can be placed 

in a contractor supplied dumpster or removed from the site daily. 
 
Project specific work for this bid category includes, but is not limited to: 
A. The requirements of the Project Specific Notes To Bidders. 

 
B. This is a design build proposal that will be based on a two-stage approach. 

 
C. Stage 1 - Contractor to perform a condition assessment of the well system in its entirety.  

Assessment to include the following: 
 

1. Inspect and provide written assessment on the integrity of the well. 
2. Inspect and provide written assessment on the integrity of the well pump. 
3. Inspect and provide written assessment on the integrity of the well filter system. 
4. Inspect and provide written assessment on the integrity of the well storage tank. 
5. Inspect and provide written assessment on the integrity of the well drop pipe and intake 

system. 
6. Inspect and provide written assessment on the integrity of any other parts of the existing 

well system. 
7. Provide a summary of recommended repairs and upgrades along with an itemized 

written quote for the repairs. 
 

D. Stage 2 – Contractor to perform the repairs to the well system after the completion of the 
assessment and approval of the actual repair costs by the owner.  Bidder to provide budget 
price for repairs and upgrades per the list below to be used for bid analysis.  Actual costs to 
be determined following the assessment completed in Stage 1.  Budget price to include the 
following: 
 
1. Items 1 through 9 listed under bid category general work included above 
2. Demolition and removal of all existing materials to be replaced. 
3. Replace the well pump 
4. Replace the filter system 
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5. Replace the storage tank 
6. Replace the drop pipe  
7. Replace piping associated with above systems 
8. Provide electrical work associated with above systems 
9. Provide all miscellaneous fittings, piping, sealants, etc. 
10. Provide all permits, testing, chemicals, chlorination, etc. 

 
 
Exclude 
1. The exclusions noted in the Project Specific Notes To Bidders 
 
 
Mandatory Alternates 
Mandatory alternate pricing is not required for this bid category. 
 
 
Trade Alternates 
Trade alternate pricing is not required for this bid category 
 
 
Unit Costs 
Mandatory unit cost pricing is not required for this bid category.  
 

-- End --  
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Bid Category B – Electrical 
 
Work for this bid category includes, but is not limited to: 
1. The requirements of the General Notes To Bidders Section. 

 
2. All required permits and inspection fees for work of this bid category. Contractors are to 

schedule and attend all inspections. 
 

3. Provide all common work results as specified for work of this trade. 
 

4. Furnish and install all hangers, supports, fasteners, etc. as required for work of this trade.  
 
5. Furnish and install all firestopping/sealants for work of this trade.  
 
6. Furnish and deliver all required access doors to provide access to work of this bid category. 

Access doors will be installed by others.  
 

7. Furnish and install lighting system work and related accessories/specialties for a complete 
system as required and modify existing as required. 
 

8. Coordinate installation of all electrical work with the architectural drawings. 
 

9. Furnish and install all site electrical and lighting and related accessories/specialties for a 
complete system as required, including all required excavation, bedding material, backfilling 
and compaction. 

 
 
Project specific work for this bid category includes, but is not limited to: 
The requirements of the Project Specific Notes To Bidders. 
 
A. Provide removal from site of all debris and trash generated by this trade. Debris can be 

placed in a contractor supplied dumpster or removed from the site daily. 
 

B. Furnish only the new generator and all associated equipment.  Generator and accessories to 
be delivered to site for installation under a separate contract to be completed the summer of 
2023. See Trade Alternate #2 

 
C. Generator package to include everything as specified, including controls, factory start-up, and 

owner training. See Trade Alternate #2 
 
D. Provide all electrical cut, cap, and demolition required for the shown work. 
 
E. Provide new light fixtures on existing site light poles where shown. 

 
F. Provide new exterior light fixtures, poles, and bases where shown. 

 
G. Provide new exterior wall mounted fixtures where shown, including all raceways, work within 

the existing building, cutting, and patching as required. 
 

H. Provide replacement wall mounted fixtures where shown. 
 

I. Electrical Demolition Key Note 7 – drawings have it shown as not included but this work is to 
be included with this bid. 
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Exclude 
1. The exclusions noted in the Project Specific Notes To Bidders 
 
2. Unloading or installation of the generator and its accessories. 

 
3. Any electrical work shown on the drawings or specifications not related to the exterior lighting 

or supply of the generator. 
 

4. Painting 
 
 
Mandatory Alternates 
Mandatory alternate pricing is not required for this bid category. 
 
 
Trade Alternates 
Trade alternate pricing is required for this bid category. 
 

1. To complete the exterior lighting scope of work during the school year on afternoon or 
weekend shifts. Lump sum price – maximum cost increase to RCS. 
 

2. To add the supply only of the generator as noted above.  (Base bid is exterior lighting 
only).  

 
 
Unit Costs 
Mandatory unit cost pricing is required for this bid category. 
 

1. Hourly rate increase for work performed on afternoon or weekend shifts, per man hour 
 
 

-- End --  
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BID PROPOSAL FORM 
BID PACK NO. 

PROJECT: 

TO: 
C/O Frank Rewold & Sons Inc. 
Deliver to:
Frank Rewold and Sons Inc.
303 East Third St., Suite 300
Rochester, MI 48307
 

FROM: (Company Name)     

Pursuant to and in compliance with the Instructions To Bidders and other documents relating thereto, 
the undersigned proposes and agrees to furnish equipment, materials, and labor and perform all work 
necessary to complete that portion of work indicated below as identified on the drawings. Unless 
specifically excluded, Contractor includes the work as described in the individual bid category 
descriptions without exception. 

Base Bid 
Note: The amounts for base bids shall be shown in both words and figures. In case of a discrepancy, 
the amount shown in words shall govern. Base bid shall include sales tax. 

Bid Category: 

Lump Sum Amount (written): 

Dollars:  $ 

Add for Performance, Payment, and Labor Bond Costs 

Lump Sum Amount (written): 

Dollars: $ 

Multiple Award Discount 
The Owner may choose to award more than one bid category to a Bidder. If your firm is submitting 
proposals on more than one bid category and are offering a discount if multiple awards are made to 
your firm, clearly describe the discount below (percentage, lump sum, etc.): 

List Bid Categories: 

Total Discount: $ 

303 East Third St., Suite 300 · Rochester, M I 48307
(248) 651-7242

www.frankrewold.com 

kryder
Typewritten Text



Bid Form Page 2 of 7 

Mandatory Project Alternates 
These alternates are to be quoted by all bidders.  See the FRS Project Manual for complete 
descriptions. 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

Mandatory Trade Alternates 
Where required by the bid scope category, provide requested alternate pricing: 

$ 

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$

cjohnson
Typewritten Text
$
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Description $ 

Description $ 

Description $ 

Description $ 

Unit Prices  
All bidders are to provide their billable hourly rates either below or on a separate attachment. Hourly billable rates 
are to include overhead, profit, and all office staff.
Where required by the specification or bid scope, provide unit price information below: 

Description Cost: Per: 
Cost: Per: 
Cost: Per: 
Cost: Per: 

Costs and Fees for Additional Work 
The undersigned agrees that he will, when so instructed by FRS in writing, perform additional work at the 
unit costs listed above. For work not described by a unit cost, compensation will be at the following cost 
and fees: 

For extra work performed with FRS's written authorization by Bidder's own forces, direct costs plus a 10% fee. 

For extra work performed with FRS's written authorization by Bidder's subcontractor forces, direct costs 
plus a 10% fee. 

Direct cost shall include labor, material, tools, equipment and services. The fee shall include all overhead and profit. 

Cost: Per: 
Cost: Per: 
Cost: Per: 
Cost: Per: 
Cost: Per: 
Cost: Per: 

Description 
Description 
Description 
Description 
Description 
Description 
Description 
Description 
Description  

Voluntary Alternates 

Please verify if base bid includes: Specified basis of design equipment or materials
Other listed acceptable equipment or materials  

Base bids must be made on work as shown and described by the bid documents. If your firm is offering 
an alternative installation or method describe below and include the amount to be deducted or added 
to your base bid: 
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Taxes 
This project is not exempt from state sales tax. The undersigned understands that state and local 
sales and use taxes and federal taxes on materials used in construction are applicable to this work 
and are included in this base bid. 

Addenda and Bid Memorandum 
The undersigned acknowledges the receipt of the following addenda and Bid Memorandum and 
includes the cost of the work in this proposal. 

Addendum #: Dated: Bid Memorandum #: Dated: 

Addendum #: Dated: Bid Memorandum #: Dated: 

Addendum #: Dated: Bid Memorandum #: Dated: 

Addendum #: Dated: Bid Memorandum #: Dated: 

Bid Security 
Bid security is required for this project.  A bid security in the amount of five percent (5%) of base bid shall 
accompany all proposals.  Bid bonds are required, however, certified or cashier checks will be acceptable 
for bids under $50,000. 

Withdrawal of Bids 
The undersigned agrees that their proposal shall not be withdrawn for a period of sixty (60) days after 
the day set for receipt of proposal. 

Document Information Discrepancy 
If discrepancies occur between the bid category scope of work, individual specifications, drawings, or 
details, the bidding contractors will notify FRS prior to submitting a proposal. Should no clarification be 
issued, all bidding contractors will assume the most costly options and include those costs within their 
proposals. No additional compensation will be granted should these conflicts be encountered 
through the duration of the project. 
Insurance Requirements 
Submission of this proposal signifies this Bidder has read, understands, and will comply without 
exception to insurance requirements of the AIA Contract Documents. A current Certificate of Insurance 
must be on file at our office before purchase orders will be issued. 

Bidder acknowledges they can meet or exceed the insurance requirements 

Contract Requirements 
Submission of this proposal signifies this Bidder has read, understands, and will comply without exception 
to the Subcontract Agreement.

Bidder acknowledges they accept the contract documents.

Scope Requirements 
Submission of this proposal signifies this Bidder has read, understands, and will comply without exception 
the general notes to Bidders, the project specific notes to Bidder, and the project bid scope for this bid 
category.

Bidder acknowledges they accept the scope requirements.
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Company Name: 

Address: 

City:  State: Zip Code: 

Telephone Number: 

Email Address:  

Signature: 

Date:  

Other Items 
Our current EMR Rating is: 
The following Iran Economic Sanctions Act Compliance Form must be executed and submitted. 
The following Bidder Affidavit / Familial Disclosure Statement must be executed and submitted . A 
5% Bid Security must be attached. A bid bond if bid is over $50,000 or a certified or cashiers check is 
acceptable if bid is under $50,000.
Bidder Clarifications – if required by bidder attach and submit with bid from. 

Schedule 
Submission of this proposal signifies this Bidder has read, understands, and will comply with the 
project schedule provided in the FRS Project Manual.

Yes, Bidder will comply with schedule
No, Bidder can not comply with schedule

Acceptance 
The undersigned agrees to execute a contract for the work covered by this proposal, provided he/she 
is notified of its acceptance within sixty (60) days of the bid due date. This contractor also agrees 
to comply with the information provided within as it relates to schedule, overtime, extra work, 
bid category descriptions, etc. 

Authority to Sign 
The individual signing this proposal warrants they have the authority to obligate the company to 
the provisions and requirements of the project documents. 

PROVIDE ONLY (1) COPY OF ALL PROPOSAL DOCUMENTS

Well equipment delivery schedule:
Generator delivery schedule: 
Light fixture delivery schedule:

cjohnson
Typewritten Text

cjohnson
Typewritten Text
(Form must be printed and signed)
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CERTIFICATION OF COMPLIANCE – IRAN ECONOMIC SANCTIONS ACT 
Michigan Public Act No. 517 of 2012 

The undersigned, the owner, or authorized officer of the below-named company (the “Company”), 
pursuant to the compliance certification requirement provided in the Rochester Community Schools’ 
Request For Proposal (the “RFP”), hereby certifies, represents, and warrants that the Company (which 
includes its officers, directors and employees) is not an “Iran Linked Business” within the meaning of the 
Iran Economic Sanctions Act, Michigan Public Act No. 517 of 2012 (the “Act”), and that in the event the 
Company is awarded a contract by Rochester Community Schools or Frank Rewold and Sons, Inc. as a 
result of the aforementioned RFP, the Company is not and will not become an “Iran Linked Business” at 
any time during the course of performing any services under the contract.   

The Company further acknowledges that any person who is found to have submitted a false 
certification is responsible for a civil penalty of not more than $250,000.00 or two (2) times the amount 
of the contract or proposed contract for which the false certification was made, whichever is greater, 
the cost of the Rochester Community Schools’ investigation, and reasonable attorney fees, in addition 
to the fine.  Moreover, any company who submits a false certification shall be ineligible to bid on a 
request for proposal for three (3) years from the date the company submitted the false certification. 

Company Name: 

Address: 

City:  State: Zip Code: 

Telephone Number: 

Email Address:  

Signature: 

Date:  

cjohnson
Typewritten Text
(Form must be printed and signed)



AFFIDAVIT OF BIDDER 
(Familial Disclosure Statement) 

The undersigned, the owner or authorized officer of ______ _________________ (the “Bidder”), 
pursuant to the familial disclosure requirement provided in the Rochester Community Schools’ Request 
For Proposal (the “RFP”), hereby represent and warrant, except as provided below, that no familial 
relationships exist between the owner(s) or any employee of ___________    __________________ and 
any member of the Board of Education of the School District or the Superintendent of the School 
District. 

List any Familial Relationships: 

Dr. Robert Schaner, Superintendent of Schools 

Scott Muska, Board Member 

Kristen Bull, Board Member 

Kevin Beers, Board Member 

Michelle Bueltel, Board Member  

Barbara Anness, Board Member  

Joseph Pittel, Board Member

Company Name: 

Address: 

City:  State: Zip Code: 

Telephone Number: 

Email Address:  

Signature: 

Date: 
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STATE OF MICHIGAN
COUNTY OF _______________________________

This instrument was acknowledged before me on the _____ day of ____________, 2022, 
by ________________________________.

_____________________________________________
, Notary Public

______________ County, Michigan
My Commission Expires: _________________ 
Acting in the County of: __________________

(Form must be printed, signed and notarized)
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SECTION G 

 
Rochester Community Schools 

Long Meadow Restoration 
 

PROJECT MILESTONE SCHEDULE 
 
 
 
 

Activity Date 
Bids Due 04/19/22 
Board Approval 05/11/22 
Letters of Intent Issued 05/13/22 
All Submittals Received By 05/27/22 
Work Begins  06/13/22 
Work Completed  08/26/22 

 
 
Schedule Notes: 

1. All well work has to be completed prior to August 26, 2022.  If equipment is not 
available in time for that schedule please let us know with the bid. 

2. Provide generator delivery schedule with bid.  Generator is not needed until June 
of 2023. 

3. Provide light fixture delivery schedule with bid.  If light fixtures are not available 
and work cannot be completed before August 26, 2022 then  
a. Start no work that cannot be 100% completed by August 26, 2022 
b. Work will have to be completed during the school year. 
c. If work has to be completed during the school year then coordination with the 

district will be required.  This may mean afternoon shifts or weekend shifts.  
Please see trade alternates.  
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Subcontract Agreement 
 
1. Prime Contract:  Subcontractor acknowledges that Frank Rewold & Sons Inc. (Contractor) has agreed to furnish certain labor 

and materials (the Work) to the project (the Project) described in this Subcontract (Subcontract) pursuant to a certain contract between 
Contractor and the Owner of the Project (the Prime Contract), a copy of which has been made available to Subcontractor.  Subcontractor 
shall be bound by the terms of the Prime Contract and all documents incorporated therein, including, without limitation, the general, 
supplemental and special conditions, and Subcontractor assumes toward Contractor, with respect to the Work, all of the obligations and 
responsibilities that the Contractor has assumed toward the Owner under the Prime Contract. 
 
Subcontractor specifically agrees to be bound by all obligations and requirements in the Prime Contract to pay prevailing wages when 
applicable and at all times shall provide Contractor with all documents reasonably requested by Contractor, demonstrating that 
Subcontractor is in full compliance with the Prime Contract with regard to the payment and documentation regarding prevailing wages. 
 
2. Performance of the Work. Subcontractor shall furnish and perform the Work in a good and workmanlike manner and in strict 

accordance with this Subcontract and the Prime Contract, all applicable laws, codes, ordinances and regulations and the plans and 
specifications described on the first page of this Subcontract (the Plans and Specifications) (collectively, as the same may be amended, 
modified and/or supplemented in accordance with the provisions of this Subcontract, the Contract Documents).  If a conflict exists between 
or within the Plans and/or Specifications, Subcontractor shall comply with the provision that imposes the greater duty.  Subcontractor 
represents and agrees that it:  (i) has carefully examined and understands the Contract Documents; (ii) has investigated the nature, locality 
and site of the Work and the conditions and difficulties under which it is to be performed; (iii) enters into this Subcontract on the basis of its 
own examination, investigation and evaluations of all such matters; (iv) does not reply upon any opinions or representations of Contractor 
or Owner or of any of their officers, agents, partners, members, shareholders or employees except as expressly set forth in the Contract 
Documents; and (v) is licensed to perform the Work (if so required by applicable law) and, otherwise, is qualified to perform the Work.  
Subcontractors must provide evidence of their Worker’s Compensation Experience Modification Rating (EMR) to Frank Rewold & Sons Inc. 
prior to award of any subcontract and any EMR exceeding 1.0 will require explanation, which is subject to review and approval. 
Subcontractor is to notify Frank Rewold & Sons Inc. if at any time during the term of the subcontract its EMR rises above 1.0. Contractor 
makes no warranty or representation that the Plans or Specifications meet all governmental laws, codes, ordinances or regulations now 
existing or hereafter promulgated. 
 
3. Terms of Payment.  The Owner’s payment to Contractor for the Work is an express condition precedent to Contractor’s 

obligations to pay Subcontractor hereunder.  The contract amount shall be payable to Subcontractor as follows: 
(a) Not less than ten (10) days prior to Subcontractor’s first application for payment, Subcontractor shall provide to Contractor a 
Schedule of Values allocating the entire contract amount among the various portions of the Work, which Schedule of Values shall be 
prepared in such a form and supported by such data to substantiate its accuracy as Contractor may require.  The Schedule of Values shall 
be used as a basis for reviewing each application for payment. 
(b) Contractor shall pay Subcontractor within ten (10) business days following Contractor’s receipt of (i) payment from the Owner of 
the Project with respect that portion of the Work for which Subcontractor seeks payment; and (ii) proper waivers of lien and sworn 
statements from Subcontractor and any subcontractors, suppliers and laborers furnishing labor or material through or under Subcontractor. 
(c) Applications for payment shall show the percentage completion of each portion of the Work as of the end of the period covered by 
the application for payment.  The percentage completion shall be the lesser of (i) the percentage of that portion of the Work which has 
actually been completed or (ii) the share of the contract amount allocated to that portion of the Work in the Schedule of Values. 
(d) Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows: 
 (i) Take that portion of the contract amount properly allocable to completed Work as determined by multiplying the 
percentage completion of each portion of the Work by the share of the contract amount allocated to that portion of the Work in the 
Schedule of Values, less retainage of ten percent (10%). 
 (ii) Subtract aggregate of previous payments made by Contractor. 
 (iii) Subtract amounts that are determined to have been improperly paid to Subcontractor pursuant to previous applications 
for payment as a result of errors subsequently discovered by Contractor. 
(e) Retainage and the unpaid balance of the contract amount shall be paid within ten (10) days after the last of the following to occur: 
 (i) Final completion of the Work in accordance with the Contract Documents (including, without limitation, all punch list 
work). 
 (ii) Acceptance of the Work by Contractor, the Owner of the Project and the Project Architect. 
 (iii) Proper evidence that all entities supplying labor and/or material in connection with the Work have been fully paid 
(including all fringe benefits) and Contractor’s receipt of as-built drawings of the Work and all operation manuals and written warranties and 
guaranties contemplated by the Contract Documents. 
(f) No payments made under this Subcontract shall be construed as evidence of Subcontractor’s proper or complete performance of 
the Work or Subcontractor’s obligations hereunder, and no payment shall be construed to be an acceptance of defective Work. 
(g) Subcontractor agrees to promptly pay the amounts due to all subcontractors, consultants, suppliers and laborers furnishing labor 
and/or materials to the Project through or under Subcontractor. 
(h) Subcontractor shall not stop the Work in the event of a dispute as to payments owed provided that all uncontested amounts 
properly due Subcontractor have been paid in accordance with this Subcontract. 
(i) All payment requests shall be submitted on AIA G702/G703 Application and Certificate for Payment forms or such other form as 
required by Contractor with an accompanying Sworn Statement in accordance with the billing date set forth in this Subcontract.  Said 
request shall not include unapproved change order work and may be rejected if unapproved change order work is included on the payment 
request. 
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4. Commencement and Completion.  Subcontractor agrees that its Work will be begin by the start date set forth in the Project 

schedule prepared by the Contractor and shall be completed by the date set forth in the Contractor’s most recent schedule for completion 
of the Subcontractor’s Work.  Subcontractor shall sequence and complete the Work as to insure that the Contractor completes the entire 
Project by the Completion Date as required under the Prime Contract.  Subcontractor recognizes that Contractor shall suffer financial loss if 
the Work is not completed within the time specified above and further agrees that Subcontractor shall be liable to Contractor therefore. 
 
5. Attendance at Meetings; Updated Work Schedule.  A duly authorized representative of Subcontractor shall attend all periodic 

job meetings held on site at Contractor’s field office or such other location as reasonably may be designated by Contractor, at which time 
Subcontractor shall present an updated Work Schedule subject to Contractor’s approval and be prepared to discuss the details of the 
Work.  In addition to Subcontractor’s obligation to provide updated Work Schedules to Contractor at periodic job meetings, Subcontractor 
shall provide Contractor with updated Work Schedules at such other times as Contractor may request from time to time through the course 
of construction. 
 
6. Supervision of Construction.  Subcontractor shall supervise the Work using its best skill and attention.  Subcontractor shall be 

solely responsible for all construction means, methods, techniques, sequences, and procedures, and for coordinating all portions of the 
Work or the requirements of the Plans and Specifications.  Subcontractor shall be responsible to Contractor for the acts and omissions of 
its employees, subcontractors and their agents and employees, and other persons performing any of the Work through or under 
Subcontractor.  Subcontractor shall at all times enforce strict discipline and good order among its employees and those under it performing 
work, and shall not employ on the Work any unfit person or anyone not skilled in the task assigned to him or her.  Subcontractor shall also 
be liable for any fines/violations/remediation for causing or allowing employees to work in an unsafe environment as deemed by 
MIOSHA/OSHA requirements. 
 
7. Work of Others.  Should Subcontractor, its subcontractors or suppliers cause damage to the Work of any other contractor, 

subcontractor and/or supplier on the Project, Subcontractor agrees to compensate such other contractor, subcontractor and/or supplier to 
the extent of its/their damage.  If Subcontractor fails to pay such costs within ten (10) days after receipt of written notice from Contractor, 
Contractor may deduct the amount thereof from any sums due or to become due Subcontractor hereunder. 
 
8. Cleanup and Removal.  Subcontractor shall maintain the areas in which it performs the Work in a clean, neat and safe condition 

and shall comply promptly with instructions from Contractor with respect thereto, upon completion of each stage, or when requested by 
Contractor.  Subcontractor shall remove from the areas in which it performs the Work, to the satisfaction of Contractor, all of 
Subcontractor’s rubbish, debris, materials, tools and equipment; and if Subcontractor fails to do so promptly, Contractor may, after twenty-
four (24) hours’ notice to Subcontractor, remove the same to any place of storage or dumping ground, at Subcontractor’s risk and expense 
and without responsibility for loss, damage or theft.  All storage or removal costs incurred by Contractor shall be deductible from any 
payment or balance due Subcontractor hereunder. 
 
9. Theft, Loss, and Damage to Work.  Subcontractor shall be responsible for any loss, damage, or theft of its materials, work 

performed, and equipment pending completion of the Work.  In the event such loss, damage, or theft should occur; Subcontractor shall not 
be relieved of its contractual responsibility to perform all Work prior to the Completion Date and in accordance with the Schedule. 
 
10. Lien Waivers; Trust Fund: Miscellaneous Rights of Contractor.   

(a) Subcontractor shall pay, or cause to be paid in full, for all materials, labor, and any and all obligations incurred in its performance under 
this Subcontract, or by its agents, suppliers, contractors or subcontractors, working under or through Subcontractor.  Any and all payments 
to Subcontractor are conditioned upon prior delivery to Contractor of full waivers of liens, lien rights and payment bond rights for all labor 
and materials furnished by Subcontractor, its subcontractors, suppliers and any person or entity working through or under them for Work 
completed at the time of such payment.  No payment hereunder shall be made until and unless said waivers are furnished with each 
payment request. 
(b) Subcontractor agrees that all payments received by it shall be deemed to be, and constitute, a trust fund, and shall be first used 
and applied by Subcontractor in payment for all materials, labor and any and all other obligations incurred in connection with the Work, 
prior to their use and application by Subcontractor for its own or any other purpose. 
(c) In addition, Subcontractor hereby grants to Contractor the following rights: (i) to request names, phone numbers, copies of 
agreements and account status reports as to any of Subcontractor’s own suppliers, subcontractors, labor unions or workmen; (ii) to audit 
Subcontractor’s records to verify the account status of any Subcontractor’s own suppliers, subcontractors, labor unions or workmen; and 
(iii) to make direct payment of amounts properly payable to any of Subcontractor’s own suppliers, subcontractors, labor unions, or workmen 
where Contractor determines that Subcontractor has failed to make required payments to such entities.  Any such payments so made by 
Contractor shall be deemed a proper credit in like amount against amounts due from Contractor to Subcontractor.  Payment by Contractor 
to any subcontractor, laborer or supplier of Subcontractor shall not relieve Subcontractor of any obligations to Contractor under this 
Sucontract.  Contractor, in its sole discretion, may make payment by checks payable jointly to Subcontractor and any subcontractor, 
laborer or supplier of Subcontractor.  
(d) With each invoice submitted, the Subcontractor shall furnish a Sworn Statement listing each of its subcontractors, suppliers, 
laborers and union funds relating to the Project showing the amounts due and unpaid to each, together with waivers of liens from all 
sub/subcontractors and suppliers. 
 
11. Permits, Bonds and Taxes.  Subcontractor, at its own expense and cost, shall apply for and obtain all necessary permits and 

inspections as required by law for the performance of the Work.  Subcontractor is responsible for paying all required taxes, bonds and 
licenses relating to the Work. 
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12. Warranty. NEITHER THE FINAL NOR ANY PROGRESS PAYMENTS SHALL RELIEVE SUBCONTRACTOR OF 
RESPONSIBILITY FOR FAULTY MATERIALS OR WORKMANSHIP. SUBCONTRACTOR HEREBY WARRANTS THAT THE WORK 
SHALL BE WITHOUT FAULT OR DEFECT FOR THE PERIOD SET FORTH IN THE PRIME CONTRACT OR FOR A PERIOD OF ONE 
(1) YEAR FROM FINAL COMPLETION OF THE PROJECT, WHICHEVER IS LONGER. SUBCONTRACTOR AGREES TO COMMENCE 
CORRECTIVE ACTION WITHIN FIVE (5) BUSINESS DAYS OF BEING NOTIFIED BY CONTRACTOR OF WORK WHICH IS 
INCOMPLETE OR DEFECTIVE.  SUBCONTRACTOR AGREES TO PERFORM AND COMPLETE AT ITS COST ANY WARRANTY 
WORK WITH ALL DUE DILIGENCE.  IF SUBCONTRACTOR FAILS TO PERFORM THE REQUIRED CORRECTIVE ACTION IN A 
TIMELY FASHION, CONTRACTOR MAY CAUSE THE WORK TO BE PERFORMED BY OTHERS AND SUBCONTRACTOR SHALL BE 
RESPONSIBLE FOR ALL COSTS OF SAME AND CONTRACTOR MAY DEDUCT SUCH COSTS FROM ANY PAYMENTS DUE 
SUBCONTRACTOR, WHICH REMEDY SHALL BE IN ADDITION TO AND NOT A LIMITATION OF ALL RIGHTS AND REMEDIES OF 
CONTRACTOR UNDER THE APPLICABLE SUBCONTRACT, THESE GENERAL TERMS AND CONDITIONS, OR UNDER LAW OR IN 
EQUITY. 
 
13. Insurance and Indemnification.   

Subcontractor shall, at its own expense, maintain at least the following minimum insurance coverages or such greater coverages or limits 
as referenced in the Prime Contract: 
A. Provide for and maintain through an insurance company licensed in the state of Michigan WITH A BEST’S RATING OF A-, VIII 
OR BETTER and acceptable to the Contractor, COMMERCIAL general liability, employer’s liability and worker’s compensation, 
comprehensive automobile insurance AND UMBRELLA/EXCESS for the Subcontractor and its employees with limits in amounts and other 
coverages as set forth below and to furnish Certificates of Insurance of such insurance coverages to the Contractor.  The Subcontractor 
shall not perform work on the site until an insurance certificate evidencing coverages, limits, and other requirements outlined below has 
been provided to the Contractor. 
 1. Provide Contractor with a Certificate of Insurance on an Accord Certificate Form 25-S, or a comparable form, which is 
satisfactory to Contractor.  A 30-Day notice of cancellation is required.  The words “Endeavour to” and “but failure to mail such notice shall 
impose no obligations or liability of any kind upon the company, its agents or representative” shall be stricken or removed from the notice of 
cancellation. 
 2. The Insurance Certificates shall reflect the following types of coverages in amounts not less than that stated: 
  i. Worker’s Compensation Insurance covering your statutory obligation in the state(s) which the work for us is to 
be performed and Employer’s Liability Insurance with limits of $500,000.00 Each Accident, $500,000.00 Disease – Policy Limit and 
Disease – Each Employee $500,000.00. 
  ii. Automobile Liability Insurance with a combined single limit for bodily Injury and Property Damage Liability of 
$1,000,000.00 per accident covering your owned, non-owned, and hired automobiles. 
  iii. Commercial General Liability Insurance written on an Occurrence Policy Form which includes coverage for your 
operations, personal injury, CU (explosion, collapse and underground), Independent contractors, contractual and products/completed 
operations with the following limits of liability; PER JOB SITE AGGREGATE. 
   a. General Aggregate  $2,000,000.00 
    Products/Comp.     2,000,000.00 
    Personal and Adv. Injury      1,000,000.00 
    Each Occurrence       1,000,000.00 
   b. Products/Completed Operations Liability must be maintained for not less than three (3) years after 
acceptance of your work. 
  iv. Excess or Umbrella Liability Insurance with occurrence/aggregate limit displayed below. 
   a. Type I, Subcontractors – Asphalt Paving, Curtain Walls AND Windows, Demolition, Drywall, Electrical, 
Elevator, Erection, Excavation, Fencing, Fireplace, Fire Protection, Masonry, Mechanical, Plumbing including excavation, Pool, Roofing, 
Rough Carpentry, Concrete Flatwork, Sewer/Water, Structural Steel, Underground Utilities, and similar. 
 
    $5,000,000.00 occurrence/aggregate excess/umbrella or 
 
   b. Type II, Subcontractors – Cabinets, Caulking, Finish Carpentry, EIFS, Flagpoles, Floor Covering, Floor 
Finishes, Glass and Aluminum, Insulation, Kitchen Equipment, Landscaping, Metal or Vinyl Siding, Millwork, Miscellaneous Specialties, 
Overhead Doors, Painting, Plastering, Plumbing without excavation, Signs, Telephone/Security/Audio Systems, Tile, Toilet Partitions, 
Wallpaper, Waterproofing, and similar. 
 
    $2,000,000.00 occurrence/aggregate excess/umbrella. 
 
  v. PROFESSIONAL LIABILITY INSURANCE WITH LIMITS OF $1,000,000.00 PER CLAIM AND AGGREGATE 
WHEN PROVIDING PROFESSIONAL DESIGN SERVICES ASSOCIATED WITH THIS AGREEMENT. 
  

3. FRANK REWOLD & SONS INC., AND THE OWNER SHALL BE NAMED AS PRIMARY ADDITIONAL INSUREDS ON 
THE GENERAL LIABILITY POLICY USING FORM CG-2010 11-85 OR AN ENDORSEMENT(S) PROVIDING EQUIVALENT “ARISING 
OUT OF” COVERAGE, AUTOMOBILE AND UMBRELLA POLICIES REQUIRED HEREUNDER.  SUBCONTRACTOR AGREES THAT 

THE ADDITIONAL INSURED ENDORSEMENTS SHALL COVER COMPLETED OPERATIONS. 
 4. The General Liability coverage for the additional insureds shall be “work performed” and “shall be primary and 
noncontributory for ongoing completed operations with other insurance maintained by the additional insured being excess and 
noncontributing to the Subcontractor’s insurance.”  Language to this effect shall be provided on the Certificate of Insurance.  Any deviation 
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in coverage provided by the Standard 1986 ISO Simplified General Liability Policy must be clearly noted and shall be finding hereunder 
until accepted in writing by the Contractor. 
 5. General LIABILITY and auto liability limits may be attained by individual policies or by a combination of individual, 
umbrella, and/or excess liability policies. 
 6. THERE SHALL BE NO RESIDENTIAL EXCLUSION IN ANY POLICY THAT IS PROVIDED TO SATISFY THESE 
REQUIREMENTS IF THE PROJECT IS OF A RESIDENTIAL NATURE. 
 7. Subcontractor shall maintain product/completed operations coverage through the longer of three (3) years or the longest 
period of the last applicable statute of limitation or repose for construction defects and products liability claims in the state where the work is 
performed. 
B. Waiver of Subrogation:  SUBCONTRACTOR SHALL WAIVE AND REQUIRE ITS INSURERS PROVIDING COVERAGE BY 
THESE REQUIREMENTS TO WAIVE SUBROGATION RIGHTS AGAINST THE CONTRACTOR, OWNER AND ALL OTHER 
ADDITIONAL INSURED FOR LOSSES AND DAMAGES INCURRED AND/OR PAID UNDER THE INSURANCE POLICIES REQUIRED 
BY THESE REQUIREMENTS OR OTHER INSURANCE APPLICABLE TO SUBCONTACTOR OR ITS SUBCONTRACTORS, 
SUPPLIERS, ETC. AND WILL INCLUDE THIS SAME REQUIREMENT IN CONTRACTS WITH THESE PARTIES.  IF THE POLICIES OF 
INSURANCE REFERRED TO IN THIS PARAGRAPH REQUIRE AN ENDORSEMENT TO PROVIDE FOR CONTINUED COVERAGE 
WHERE THERE IS A WAIVER OF SUBROGATION, THE OWNERS OF SUCH POLICIES WILL CAUSE THEM TO BE SO ENDORSED. 
 
Contractor and Subcontractor waive all rights they may have against each other, the Owner, the Architect/Engineer and other consultants, 
and other subcontractors for damages covered by builder’s risk or other property insurance, except rights they may have to the proceeds of 
such insurance.  Subcontractor shall require its vendors, suppliers, and sub-subcontractors, by written agreement, to waive all rights they 
may have against the same parties for damages covered by builder’s risk or other property insurance except the rights to proceeds of such 
insurance. 
C. Subcontractor assumes and undertakes the entire risk of any and all personal injuries and/or property damage arising out of or in 
any connected with the Work.  To the fullest extent permitted by law,  Subcontractor shall indemnify, hold harmless and defend Contractor 
and the Owner of the Project, their respective officers, members, directors, employees, agents and representatives from and against any 
and all damages, expenses, claims and suits of whatever kind or nature (including attorney fees) arising out of or in any way connected 
with the Work, unless the injuries or damages are caused by the sole negligence of the party to be indemnified. The provisions of this 
section shall survive termination of this subcontract. 
 
14. Time is of the Essence.  Time is of the essence of Subcontractor’s performance of the Work.   Subcontractor agrees to complete 

the Work by the Completion Date, and to do the Work at greater or lesser speeds and at such times and in such quantities as in 
Contractor’s judgment are required for the best possible progress of the construction of the Project or as shall be specifically requested by 
Contractor.  Subcontractor also shall so conduct the Work as to facilitate and so as not to interfere with or delay the work of Contractor any 
other subcontractor or contractor employed on the job. 
 
15. Alterations/Change Orders/Claims. 

(a) No additions, deductions, changes or alterations shall be made to the Work and no claim for changed or extra work or materials in 
any event (Additional Work) shall be recognized except on written order signed by the Project Manager or an officer of Contractor.  No 
other employee of the Contractor will be authorized to alter or issue change orders to this Contract.  The amount to be paid by, or credited 
to, Contractor as a result of any such additions, deductions, changes or alterations shall be stated in the order. 
(b) All claims by Subcontractor for (i) loss or damage against Contractor; and/or (ii) an extension of the completion date, however 
arising, shall be made to Contractor within fourteen (14) days from  (i) the date Subcontractor first sustains any such loss or damage; or (ii) 
the date on which the event giving rise to an alleged delay or need for an extension of the Completion Date first occurs.  If Subcontractor 
fails to make such claim within that time by a written statement setting forth all items of loss, damage and/or delay, as applicable, the 
amount and details thereof, or if Subcontractor fails to render each day thereafter a written itemized statement of the details and amounts 
of any continuing claim for each loss, damage or delay duly verified by Subcontractor, its  rights to damages and reimbursement therefore 
and any rights to any extension of the Completion Date shall be deemed to have been waived and forfeited and Subcontractor shall not be 
entitled to any payment, or any extension of the Completion Date, on account of any such claimed loss, damage or delay, notwithstanding 
anything to the contrary herein.  Subcontractor shall only be entitled to payment for any such claims upon Contractor’s actual receipt of 
payment from the Owner for Subcontractor’s claim(s). 
 
16. Subcontractor’s Default.  If Subcontractor (i) fails to perform the Work or any part thereof with promptness and diligence; (ii) 

delays the progress of the Project; (iii) becomes bankrupt or insolvent; (iv) fails to sufficiently supply properly skilled workmen or materials 
of proper quality; (v) fails to pay its subcontractors, suppliers or laborers the amounts properly due said persons or entities; (vi) fails to pay 
workers’ compensation or other employee benefits; (vii) fails to comply with the safety provisions of the Subcontract or Project, its own 
safety plan or any safety plan of Contractor, or with any safety order, regulation or requirement of any governing authority having 
jurisdiction over this Project; (viii) shall file a voluntary petition in bankruptcy or be adjudicated insolvent, obtain an order for relief under 
Section 301 of the Bankruptcy Code, file any petition or fail to contest any petition filed seeking any reorganization or similar relief under 
any laws relating to bankruptcy, insolvency or other relief or debtors, or seek or consent to or acquiesce in the appointment of any trustees, 
receiver or liquidator of any of its assets or property, make an assignment for the benefit of creditors; or make an admission in writing of its 
inability to pay its debts as they become due; (ix) defaults on any other contract with Contractor, or (x) fails in any other respect to comply 
with the Contract Documents, then, in addition to any other remedies available at  law or in equity and/or under this Subcontract: 
(a) Contractor may require that Subcontractor utilize, at Subcontractor’s own expense, additional labor, overtime labor (including 
Saturday and Sunday work) and additional shifts as necessary to overcome the consequences of any delay attributable to Subcontractor’s 
default; and/or 



C:\Users\kryder.REWOLD-DOM\AppData\Local\Microsoft\Windows\INetCache\Content.Outlook\W69DE00H\Subcontractor Agreement (Revised 2-24-20) (00000002).doc  
Page 6 of 6 

(b) After forty-eight (48) hours’ written (or oral, confirmed in writing) notice to Subcontractor, Contractor may remedy Subcontractor’s 
default by whatever means Contractor may deem necessary or appropriate, including, without limitation, providing such labor and materials 
as may be necessary to properly complete the Work, whereupon Contractor may deduct the cost and expense thereof from any money 
then due or thereafter to become due Subcontractor under the applicable Subcontract; and/or 
(c) After giving Subcontractor forty-eight (48) hours’ written (or oral, confirmed in writing) notice, terminate the applicable Subcontract, 
without thereby waiving or releasing any rights or remedies against Subcontractor or its sureties; and/or 
(d) Contractor may recover from Subcontractor all costs incurred by Contractor to complete the Work plus a ten percent (10%) 
markup for overhead and profit, and further recover from Subcontractor all losses, damages, penalties and fines, whether actual or 
liquidated, direct or consequential, and all reasonable attorneys’ fees suffered or incurred by Contractor as a result of said default(s); and/or 
(e) Contractor may bar Subcontractor from the job site and to take possession for the purpose of completing the Work included under 
the Contract Documents, all materials, tools, scaffolding, apparatus, machinery and equipment thereon, and to employ or contract with any 
other person or persons to finish the Work. 
(f) Subcontractor shall not be entitled to receive any further payment under this Subcontract until the Work shall be wholly finished, at 
which time if the unpaid balance of the amount to be paid on this Subcontract shall exceed the expense incurred by Contractor in finishing 
the Work, then such unpaid balance, after deducting any loss, damage or expense, by reason of Subcontractor’s failure to adequately 
perform, including damages for delays, and expense for attorney’s fees, shall be paid to Subcontractor by Contractor.  In case the costs, 
expenses, losses and damage of such work exceeds the unpaid balance, Subcontractor shall immediately pay the amount of such excess 
to Contractor. 
(g) If, as a matter of law, the Contractor does not have the right, due to a bankruptcy proceeding involving the Subcontractor, to 
exercise the remedies provided for in this Subcontract, then if Subcontractor, as debtor or its trustee, wishes to assume the applicable 
Subcontract, in addition to curing or adequately assuring the cure of all the Subcontractor’s defaults existing under this Subcontract on the 
date of filing of the proceedings and thereafter, Subcontractor, as debtor, or its trustee, must also furnish adequate assurances of future 
performance under this Subcontract. 
(h) In the event that Contractor is later determined to have improperly terminated this Subcontract under this Article 16, such 
termination shall be deemed to have occurred under the following Article 17. 
 
17. Contractor’s Right to Terminate Contract.  Anything to the contrary herein notwithstanding, Contractor, in its sole discretion, 

may terminate this Subcontract at any time, without cause, by giving at least forty-eight (48) hours’ prior written notice of such termination 
to Subcontractor.  Upon any termination of a Subcontract, and subject to all of the terms and provisions herein contained, Subcontractor 
shall be entitled to payment for all accepted Work furnished and installed by it pursuant to this Subcontract on a pro-rata basis.  No profits 
shall be allowed on the uncompleted portion of the Work.  Contractor shall only be liable for labor and materials properly furnished up to the 
date of termination and no profits shall be allowed on the uncompleted portion of the Work.  Contractor shall only be liable for labor and 
materials properly furnished up to the date of termination and/or materials ordered for Project, but only to the extent Subcontractor is liable 
for the cost thereof and has no ability to return uninstalled material.  In the event of the termination of the contract between Contractor and 
the Owner of the Project, this Subcontract shall also be terminated.  It is also understood and agreed that the Owner may have the right to 
approve or disapprove the employment of Subcontractor if the Owner does not approve Subcontractor, this Subcontract shall become null 
and void. 
 
18. No Liability for Delays.  Contractor shall not be liable to Subcontractor for any extra compensation or for any damages or 

additional costs that Subcontractor suffers or incurs from delays, interruptions and/or accelerations in performing the Work or furnishing 
materials, or other causes attributable to Contractor, Contractor’s other Subcontractors or Owner.  Subcontractor’s sole remedy for delay, 
accelerations and/or interruptions shall be an extension of the Completion Date.  
 
19. Waiver and Remedies.  The waiver by Contractor of any default or of any breach of the terms of this Subcontract shall not be 

deemed a waiver of any subsequent breach. 
 
20. Assignment.  Subcontractor shall not assign all or any part of this Subcontract, nor any Work, nor any payments due or to 

become due hereunder, without first obtaining Contractor’s written consent.  In the event that Owner requests assignment of this 
Subcontract, Subcontractor consents to such assignment. 
 
21. Entire Agreement; Amendments; Governing Law.  Contractor and Subcontractor acknowledge that this Subcontract 
constitutes the whole agreement between them concerning the subject matter hereof.  This Subcontract may not be modified or 
amended unless the modification or amendment is made in writing by duly authorized representatives of the Subcontractor and 
either (i) the representative who executed this Subcontract on behalf of Contractor or (ii) an Officer of Contractor.  This 

Subcontract shall be governed by and construed in accordance with the laws of the State of Michigan. 
 
22. Fees of Collection.  If Contractor shall incur any cost or expense, including attorney fees, in preparing or prosecuting any claim 

against the Owner or in securing payment of the contract balances for work done by Subcontractor, Contractor shall be entitled to deduct 
Subcontractor’s pro rata share of such costs and expenses from the amount due to Subcontractor. 
 
23. Mediation/Arbitration.  At Contractor’s sole discretion, any dispute between Contractor and Subcontractor in any way relating to 

the Work or this Subcontract, may be submitted to mediation and/or arbitration pursuant to the Construction Industry Rules of the American 
Arbitration Association then in effect. Such Mediation/Arbitration shall take place in Oakland County, Michigan. Any decision of any 
Arbitrator rendered pursuant to an arbitration initiated or consented to by the Contractor may be enforced by a court of competent 
jurisdiction. 
 



C:\Users\kryder.REWOLD-DOM\AppData\Local\Microsoft\Windows\INetCache\Content.Outlook\W69DE00H\Subcontractor Agreement (Revised 2-24-20) (00000002).doc  
Page 7 of 6 

24. Surety Bonds.  The Contractor shall have the right to require the Subcontractor to furnish payment and/or performance bonds 

covering the Work in such form and amounts as the Contractor requires and with sureties that are reasonably acceptable to the Contractor.  
If bonds are required in connection with Subcontractor’s initial performance of the Work, all surety bond premiums shall be the obligation of 
the Subcontractor.  If bonds are required by Contractor subsequent to the Subcontractor beginning its work, the actual costs of such 
premiums shall be reimbursed to Subcontractor by Contractor. 
 

Subcontractor Agreement (Revised 2-24-2020) 
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CANCELLATION

DATE (MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $
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CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB
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DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
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POLICY EFF
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$

$

$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSD
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

OTHER:

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
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Insurance Carrier
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A

X

X

X X

X Y Policy Number Eff Date Ex Date

1,000,000

*1,000,000

15,000

1,000,000

2,000,000

2,000,000

Limited Pollution 1,000,000

A
X

X X
X Y Policy Number Eff Date Ex Date

1,000,000

Uninsured motorist combined 1,000,000

B

X

X 0 X Y Policy Number Eff Date Ex Date

5,000,000

5,000,000

A Policy Number Eff Date Ex Date

1,000,000

1,000,000

1,000,000

Where required by written contract, Frank Rewold & Son Inc. & Owner are Additional Insured for General
Liability arising out of ongoing & completed operations on a primary & non-contributory basis using
endorsement CG 2010 11/85 or endts CG2010 04/13 & CG2037 04/13 or their equivalent(s) & addt'l insured on
Auto Liability & Umbrella/Excess Liability policies. General Liability, Auto & Workers Comp policies
include Waiver of Subrogation on behalf of Additional Insured(s) as required by written contract & where
allowed by law. Umbrella/Excess liability coverage follows form over General Liability, Auto & Employers
Liability. Insurer will endeavor to mail 30 days written notice of cancellation to Additional Insured(s).

Alan Chandler/MJM

Y

Frank Rewold and Son, Inc.
303 E. Third Street
Rochester, MI 48307

Y

SAMPLE



                      Pledge to respect students, staff 

                      and support safety during construction 

 

 
Name:  _____________________________ 
  Please Print Name 

HOSPITALITY PROGRAM:  

Providing a safe and secure environment for our students and staff is the focus of everything we do.  Our 

Hospitality Program is centered on the values of safety, service, friendliness, helpfulness, courtesy, 

communications, response, privacy, dignity, respect, listening and professionalism.  The purpose of this 

pledge is to inform you, and to obtain your acknowledgment and agreement, that everyone working in 

and around Rochester Community Schools, has a stake in providing a quality education environment and 

to insure student and staff safety.  By supporting and following these values, you will have a direct and 

positive impact on our students and staff. 

 

 

 

 

 

 
IDENTIFICATION BADGES: 

Contractors who will be working on a Rochester Community 

School campus, for more than one day, shall wear a Rochester 

Community School identification badge everywhere they go.  The 

badges will be obtained through the RCS Facility Management 

Department, located at 1402 Hamlin Road, Rochester Hills.  

 

OPEN FLAMES: 

Open flames of any kind require a burn permit obtained 

through RCS Facility Management or the General Contractor 

on your job prior to using any open flames.  This also applies 

to cutting and welding forms.  A recent, inspected and 

approved “Class C” fire extinguisher shall be kept at the 

work site at all times. Refer to the Rewold Contractual 

Safety Rules and the Site Specific Safety Plan for Hot Work 

Permit requirements  

  

 

PARKING: 

Parking space at Rochester Community School campus is limited 

to designated parking areas for contractor employees.  Please 

refer to Rewold Method of Procedures Manual and site logistics’ 

Plan for instruction 

 

TELEPHONES: 

Rochester Community School telephones are off limits 

without prior approval.  Please use job site designated 

phones or cell phones. 

 

OPEN CEILINGS: 

Ceiling removal for access to mechanical and electrical work or 

investigation is often necessary.  When the work is complete, the 

ceiling must be put back immediately. Ceilings in occupied areas 

that need to be left open for more than 1 day must have protection 

or approval from RCS Facilities Management. 

SMOKE DETECTORS: 

Rochester Community School is protected by a network of 

smoke detectors.  The detectors can be set off by dust, fumes, 

smoke or heat.  Smoke alarms may be temporarily 

disconnected after contacting RCS Facilities Management 

and receiving approval.   



 
 

HEALTH & SAFETY: 

All construction personnel are expected to have been trained and 

follow health and safety practices as required by law.  Rochester 

Community Schools will be providing periodic review of all job 

sites.  It is expected that they will receive full cooperation.  

Contractors will contact the District Security Phone in the event 

of an emergency at (248) 789-2188.   

 

UTILITY SHUTDOWNS: 

No mechanical or electrical systems may be shut down or 

turned off for any reason without approval from RCS 

Facilities Management or without RCS Facilities 

Management’s assistance.  Plan your work so that three (3) 

calendar days’ notice can be given for all shutdowns.   

 

 

 

 

CAFETERIA: 

Access to the cafeteria is allowable only for the purchase of food 

and beverages. Consumption of food and beverages in the 

cafeteria is not allowed, as the cafeteria is reserved for student 

use only. 

HOUSEKEEPING: 

The construction area shall be kept in a neat condition at all 

times.  Combustible boxes, debris and scrap materials shall 

be disposed of daily.  Provisions shall be made to avoid the 

tracking of dust outside of the construction area.  No refuse is 

to be left at any entry.  Contractors will not use Rochester 

Community School equipment to clean up their projects.        

                                               

 

 

KEYS: 

Keys or access to mechanical spaces and other locked areas are 

available from Facility Management only.  The recipient’s valid 

driver’s license shall be copied by Facility Management 

department. Keys are required to be returned upon completion of 

use.  Contact Facility Management at (248) 726-4600. Please 

Coordinate all access with Rewold Site Superintendent 

 

 

 

 

OCCUPIED AREAS: 

It is expected that contractor employees working in occupied 

areas, including corridors, be sensitive to students, staff and 

the public and to take measures to insure their safety and to 

protect the surrounding environment.  Loud noises, yelling, 

foul language, dirt and debris, working without barricades, 

unattended ladders, toolboxes and material are not permitted.   

SMOKING: 

Rochester Community Schools are Smoke Free Campuses.  

Smoking is prohibited within any Rochester Community School 

building, campus or construction site.   

TOILETS: 

Contractor personnel shall only utilize staff toilets as directed 

by your Supervisor or Facility Management.  It is expected 

that use of toilets by contractor personnel will be kept clean 

at all times and not result in any additional cleaning 

requirements. Direction will be given by the Rewold Site 

Superintendent during contractor Orientation. 

 



 
 

NOISE: 

Every effort shall be made to control noise from construction 

activities. A minimum of 24 hour notification to the Project 

Manager/Project Engineer, or RCS Facility Management and the 

adjacent departments shall be provided prior to noise generating 

activities.  Pay particular attention to “Hilti” type guns, hammer 

drills, sledge hammers and saw cutting.  Radios and/or personal 

sound systems are not permitted on the job within the schools.  If 

uncertain, see your Supervisor. 

 

DRUGS & ALCOHOL: 

Rochester Community School is committed to maintaining a safe, 

productive work environment.  Any contractor who is under the 

influence of drugs or alcohol poses a serious threat to his or her 

own safety and the safety of others.  Also, a person cannot do his 

or her job properly while working under the influence of drugs or 

alcohol.  Any contractor taking drugs or other medication, 

whether or not prescribed by a physician, who is known or 

publicized as possibly impairing judgement, coordination or other 

senses important to the safe, productive performance of work 

must notify his/her supervisor prior to starting work.  The General 

Contractor and Construction Forman will decide whether the 

contractor may continue to work and/or will impose any 

necessary work restrictions.  Contractors are prohibited from 

being at work with any detectable amount of alcohol or illegal 

drug in their system.  Any contractor violating this will be subject 

to removal from the construction job site.  Rochester Community 

School reserves the right to conduct drug/alcohol testing on any 

contractor.   

EMERGENCY PREPAREDNESS: 

• To report a fire or a chemical spill, call the District 

Security phone at (248) 789-2188. 

 

• If a fire alarm is announced in your work area, pull 

all equipment and work carts out of the hall to allow 

emergency exit. 

 

• Review and understand any specific work site 

policies and procedures.  

 

CONCURRENCE:   
I have read, understand and pledge, to support providing a safe workplace for students and staff as outlined above. 
 

 

 

 

              

                       Signature                      Company                         Date 
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